SECTION 601
METAL WATER SERVICE LINES

601.01 DESCRIPTION
This work is constructing steel and copper water service lines, 1/2-inch through 2-inch
(23 mm through 50 mm) nominal diameter.

601.02 MATERIALS
Furnish materials meeting the following Subsection requirements:

Seamless Steel Pipe.........ccccvvvvvviieiiieiiieeeeee, 709.09
(O7e] o] o L= gl T o1 P 709.10

601.03 CONSTRUCTION REQUIREMENTS

Install water service lines, make all connections, and pressure test the system meeting the
requirements of the Montana Public Works Standard Specifications, and the contract.

Meet the requirements of Section 207 for trench excavation, foundation preparation, and
backfilling.

601.04 METHOD OF MEASUREMENT
Water service lines are measured by the foot (meter).
Excavation is measured by the cubic yard (cubic meter) under Subsection 207.04.

601.05 BASIS OF PAYMENT
Payment for the completed and accepted quantities is made under the following:

Pay Item Pay Unit
Water Service Line Foot (meter)
Excavation Cubic Yard (cubic meter)

Payment at the contract unit price is full compensation for all resources necessary to
complete the item of work under the contract.
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SECTION 602

REMOVE AND RELAY PIPE
CULVERT

602.01 DESCRIPTION
This work is removing pipe culverts from the specified locations, salvaging and storing,
disposing of, or cleaning and re-laying the removed pipe.

602.02 MATERIALS
Replacement pipe for existing pipe not re-usable is specified in the contract.

602.03 CONSTRUCTION REQUIREMENTS

602.03.1 Culvert Removal

Remove pipe culverts without damaging the pipe. Replace pipe that is damaged by removal
with equal lengths of pipe, at Contractor expense. The replacement pipe must be the same type
and diameter and in equal or better condition than the removed pipe before it was damaged.

Store removed pipe at the specified locations.

Backfill pipe removal locations within the new roadway template section meeting Subsections
203.03.2 and 203.03.3 applicable requirements.

602.03.2 Relaying Culverts
Clean out pipe to be re-laid of dirt, rubbish, and other materials and relay meeting Section
603 requirements.

602.03.3 Restoration and Maintenance of Existing Pavement
Restore and maintain existing pavement structures disturbed during the removal or relaying
of pipe culverts meeting Subsection 603.03.5 requirements.

602.04 METHOD OF MEASUREMENT

602.04.1 Remove Pipe Culverts

Pipe culvert removal is measured by the foot (meter) of pipe removed to the nearest 0.3 foot
(0.1 meter).

Excavation required to remove pipe culverts is not measured for payment.

602.04.2 Relay Pipe Culverts
Relay pipe culvert is measured by the foot (meter) along the flowline of the re-laid lengths.
Excavation required to relay pipe culverts is not measured for payment.

602.05 BASIS OF PAYMENT
Payment for the completed and accepted quantities is made under the following:

Pay ltem Pay Unit
Remove Pipe Culvert Foot (meter)
Relay Pipe Culvert Foot (meter)

Payment for all costs associated with excavation required for removing or relaying pipe
culverts is included in the contract unit price per foot (meter) of remove or relay pipe culvert.
Payment at the contract unit price is full compensation for all resources necessary to

complete the item of work under the contract.
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SECTION 603

CULVERTS, STORM DRAINS,
SANITARY SEWERS,
STOCKPASSES, AND UNDERPASSES

603.01 DESCRIPTION
This work is furnishing and installing culverts, storm drains, sanitary sewers, stockpasses,
underpasses, further referred to as pipe.

603.02 MATERIALS
Furnish materials meeting the following Subsection requirements:

CUlVert Sealers ... 707.02
Reinforced Concrete PIpe......ccoovveeiiieeiiiiii e 708.01
concrete Pressure Pipe.......ooocvvveeeviiiiiee i 708.02
PVC Sewer and Drain Pipe......ccoooceviiviiiiiiiie e 708.05
PVC Water PIPe....uuiiii e 708.06
Polyethylene Corrugated Drainage Pipe or Tubing ............. 708.07
Ductile Iron and Steel Water Pipe.......ccccccovvviiiviviiiiiiinieeee, 709.01
Corrugated Steel Pipe and Pipe Arches.......ccccccoevvieeviiennnn, 709.02
Steel Structural Plate Pipe and Pipe Arches........................ 709.03
Bituminous Coated Corrugated Steel Pipe, Pipe Arches,

Steel Structural Plate Pipe and Pipe Arches.................. 709.04
Pre-coated, Galvanized Steel Culverts and Underdrains .... 709.05
Corrugated Steel Pipe for Underdrains...................cc..o...... 709.06
Corrugated Aluminum Pipe and Pipe Arch Culverts............ 709.07
Corrugated Aluminum Pipe for Underdrains....................... 709.08
Seamless Steel Pipe......ooooovvii 709.09
Slotted Corrugated Steel Pipe ... 709.11

Materials will be acceptance inspected at the manufacturing source.
603.03 CONSTRUCTION REQUIREMENTS

603.03.1 General

The locations and pipe lengths shown in the contract are an estimate only and may be
revised. Order pipe using only the Project Manager furnished list of sizes and lengths.

Repair or replace pipe damaged during delivery, storage, or placing at Contractor expense.

When the contract allows optional types of pipe material for culverts at specific locations, any
of the material types shown in the contract may be used for that installation.

Provide the Project Manager in writing, at the pre-construction conference, a list of proposed
materials for use at each location optional material is allowed.

The type and quantity of material for bidding is listed in the contract in columns under the
heading "Basic Bid Items". The information in these columns is what would be required to
complete the planned installation using the “Basic Bid Pipe,” which is concrete, when it is an
option. If concrete is not an option, steel pipe is the basic bid pipe. Include terminal sections,
where required.

Each pipe size is paid for at the contract unit price and is full compensation for the pipe
regardless of the pipe optioned by the Contractor. Only work shown in the "Basic Bid Items"
columns on the plans is paid for at a given installation, and the quantities are based on
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measurements for the basic pipe. Additional work that is required due to field conditions and not
associated with the selected pipe is measured and paid for on quantity changes that would result
if the basic bid pipe had been installed. All pay items are measured and paid for based on the
basic bid pipe in the contract.

Strut pipe arches if specified in the contract.

603.03.2 Excavation and Foundation Preparation
Excavate and prepare the pipe foundation as specified in Section 207.
Place bedding material meeting Section 207 requirements and the Detailed Drawings.

603.03.3 Installation

A. Prefabricated Non-metal Pipe. Lay non-metal pipe on the foundation in standard
lengths starting at the outlet end, with the groove or bell ends upgrade. Recess the bell
ends into the foundation.

Join the pipe ends to form a positive, tight-fitting joint by applying uniform pressure
along the entire circumferential ends of the sections. Place pipe, using methods that
prevent pipe damage. Replace pipe damaged during placing at Contractor expense.

Make the joints watertight for round concrete pipe, used for irrigation, storm drainage,
or sanitary sewage, or other purposes subject to continuous flow, sealing them with
rubber gaskets meeting Subsection 707.02.1. Use flexible plastic joint seal compound for
concrete arch pipe joints that meet Subsection 707.02.2 requirements.

The culvert joints for normally dry installations may be sealed with rubber-type
gaskets or an approved joint-sealing compound, except where open joints are specified.
Construct angles, turns, and branch connections using pre-fabricated sections or

construct as shown in the Detailed Drawings.

Construct pipe dead ends and branches using closed ends or stoppers of equal
strength to the pipe wall, cemented to the pipe.

Flared end terminal sections used with concrete pipe may be precast standard
sections or cast in place as shown in the Detailed Drawings.

Cap one end of concrete pipe tee sections that connect to median inlets when
specified. Use a pre-fabricated cap or construct a cap of reinforced concrete and connect
to the tee section forming a watertight joint with a strength equal to the pipe wall strength.

Keep all trenches dry when placing pipe and until the joint filler has cured.

B. Prefabricated Corrugated Metal Pipe. Place the pipe on the foundation with each
section approximately 1-inch (25 mm) apart. Follow the pipe manufacturer's instructions
for connecting joints. Connect the sections with bolted coupling bands shaped to fit the
formed pipe. Tap the coupling bands with mallets as the bolts are tightened.

The difference in diameter of abutting pipe ends to be coupled must not exceed 1/2-
inch (13 mm).

Do not damage the pipe coating.

Culverts for siphons are designated as "CSP Siphon or "CSP irrigation".

Construct field joints following the manufacturer's instructions for the type of pipe and
coupling bands or devices used.

Construct the field joints for corrugated metal pipe to maintain the pipe alignment and
prevent the fill material from infiltrating the joints. Provide circumferential and longitudinal
strength using the structural joint performance criteria of Division 2, Section 23 of the
AASHTO Standard Specifications for Highway Bridges. Assure the field joints for siphon
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and irrigation pipe installations are watertight and meet Subsection 709.02 requirements.

Correct all installations not meeting any of these requirements at Contractor expense.
Conduct all required water-tightness tests on siphon and irrigation pipe installations

using MT-420 or an approved procedure.

Cap one end of steel and aluminum pipe tee sections that connect to median inlets.
Use a metal cap of equal thickness to the pipe wall and attach it to the tee section
forming a watertight joint of equal strength to the pipe wall strength.

Field coat aluminum or Type Il aluminized pipe to be in contact with fresh concrete
with an asphalt mastic meeting AASHTO M 243 requirements over the full surface to be
in contact. The asphalt container’s label must provide the following information:

1. Name of Product;

Specification;

Lot Number;

Date of Manufacture;

Quantity of Mastic in Container; and

Manufacturer's Name and Address.

Separate aluminum pipe coupled to dissimilar metals by either a bituminous-coated
coupling, polyvinyl sheeting, painted with rubber-base paints, or use aluminized steel.

C. Structural Plate Types. Follow the manufacturer's field erection recommendations and
the contract requirements. Do not start work until the Project Manager and Contractor
have the manufacturer's specifications and instructions at the work site.

Do not place backfill until all plates in a ring are complete and all bolts in the structure
are tightened to the manufacturer's specifications.

Compact backfill using hand-operated compaction equipment within 6 feet (1.8 m) of
the pipe neat lines.

Tighten all bolts in the assembly to the pipe manufacturer's torque specifications.

Long-span structure requirements are specified in the contract.

Match the existing pipe section extensions for existing steel structural plate pipe and
pipe arch culverts and stockpasses. Remove beveled ends on existing pipe, install the
new pipe sections, and re-install or replace the beveled ends as specified.

Pipe end treatment and slopes are detailed in the contract.

Replace damaged structural plates at Contractor expense.

D. Ductile Iron Pipe. Lay pipe to the specified line and grade, installing all appurtenances
as specified. Uniformly support the pipe throughout its length, except at joints. Make
depressions in the foundation for bells, couplings or other connectors at joints.

Bring the pipe to grade by working the material along the barrel of the pipe, leaving
the joints un-supported. Flare, grind, file, or machine the pipe cut ends to make the
connections. Prevent foreign material from entering the pipe during the work.

Do not deflect pipe beyond the manufacturer's allowable tolerances.

Inspect fittings for cracks, blowholes, chips, and coating damage before installation.
Replace defective fittings.

Lower fittings into the trenches without damaging the inside lining or outside coating.

Install concrete thrust blocks against undisturbed soil.

Make pipe joint connections following the manufacturer's recommendations.

E. Storm Drain Manhole and Trunkline Connections.

1. Concrete Pipe to Manhole and Trunkline Connections. Install the pipe entering

the manhole wall so the pipe end is flush with the inside wall of the manhole as

o0k wnN
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shown in the Detailed Drawings. Grout the connection using a commercial non-shrink
grout.

2. Stub Connections to Trunklines. Place the stub pipe with the pipe end projecting a
maximum 2 inches (50 mm) into the trunkline. Contour the projecting end to match
the trunklines inside wall. Grout the connection using a commercial non-shrink grout.

F. Embankment Protectors. Construct embankment protectors as shown in the Detailed

Drawings. Include the flared end section, the 18-inch (450 mm) CMP, the reducer and the

bends in the total length of embankment protector.

603.03.4 Backfilling
A. General. Use backfill material free of sticks, sod, frozen soil, or other deleterious matter.
Do not permit stones, rocks, chunks of broken concrete, or other material larger than 3
inches (75 mm) within the top 2 feet (610 mm) of the top of water and sanitary sewer
lines and within 1 foot (305 mm) of the pipe top for all other installations.

Replace the top 2 feet (610 mm) of backfill for excavations in existing roadway
sections "in-kind".

Place backfill material in maximum 6-inch (155 mm) layers loose thickness and
compact. Firmly tamp the backfill under the pipe haunches. Extend the backfill material
placed above the excavation limits or the ground line beyond each side of the pipe equal
to twice the pipe diameter or 12 feet (3.7 m), whichever is less.

Compact backfill equally on each side of the pipe to at least 1 foot (305 mm) above
the pipe top.

Use equipment and methods for backfilling and compacting that do not distort,
misalign, or damage the pipe. Replace pipe that is distorted, misaligned, or damaged at
Contractor expense.

Do not allow heavy equipment to pass over any pipe until at least 4 feet (1.2 m) or
one-half pipe diameter of backfill, whichever is greater, is placed and compacted over the
pipe.

B. Imperfect Trench Method. Culvert installation using the imperfect trench method is
shown in the Detailed Drawings.

C. Rock Embankment. Install pipes placed in blasted or fractured rock embankments as
follows:

o Envelope the exposed pipe surface above the level of the bedding trench with
graded bedding material.

e Extend the envelope to 1/2 the nominal pipe diameter or 3 feet (915 mm),
whichever is greater. Completely surround the pipe with graded bedding
material when a bedded trench is not specified.

e Use graded bedding material meeting Subsection 701.04.1 requirements;
placed and compacted meeting Subsection 603.03.4(A).

603.03.5 Restoration and Maintenance of Existing Pavement

Restore the existing pavement excavated for pipe installation using material equal to or
better than the in place pavement. Restoration includes replacing and compacting excavated
aggregate base with materials equal to those in the existing roadway and placing new
bituminous surfacing equal to the existing, but not less than 0.25 feet (76 mm) in thickness.
Place and compact the replacement bituminous surfacing to match the adjacent pavement
providing a smooth riding surface, including the joints.

Maintain the restored pavement areas in good condition until the new pavement is placed.
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603.04 METHOD OF MEASUREMENT

603.04.1 Pipe

Pipe is measured by the foot (meter) in place from end-to-end of the installed structure along
the bottom or pipe invert. Gasket material, specified coatings, coupling bands, bolts, bands,
fittings, tees, risers, end sections, joint testing, restoring disturbed pavement, flared ends,
beveled, skewed, and similar shapes or special designs, riser pipe lengths, riser tee sections and
field cast concrete bends and connections are not measured separately but are included in the
pipe lengths measured.

Storm drain and sanitary sewer are measured by the foot (meter) from manhole center to
manhole center.

Excess pipe installed and not ordered by the Project Manager is not measured for payment.

603.04.2 Excavation
Excavation is not measured for payment.

603.04.3 Bedding and Foundation Material
Bedding and foundation material is measured by the cubic yard (cubic meter) in place.

603.04.4 Embankment Protectors
Embankment protectors are measured by the foot (meter) of installed pipe and include all
necessary hardware.

603.05 BASIS OF PAYMENT
Payment for the completed and accepted quantities is made under the following:

Pay Item Pay Unit

Pipe (Type and Size) Foot (meter)

Bedding and Foundation Cubic Yard (cubic meter)
Embankment Protector Foot (meter)

Payment at the contract unit price is full compensation for all resources necessary to
complete those items of work under the contract.

Payment for all costs associated with excavation, foundation preparation and backfilling is
included in the unit price bid per foot (meter) of pipe.
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SECTION 604

MANHOLES,
COMBINATION MANHOLES
AND INLETS, AND INLETS

604.01 DESCRIPTION
This work is constructing manholes, combination manholes and inlets, and inlets.

604.02 MATERIALS

604.02.1 General
Furnish materials and precast structures meeting the contract requirements.

604.02.2 Concrete

Furnish Class "DD" concrete or equivalent meeting Section 551 requirements, except that
precast concrete manhole riser sections must have a minimum 4,000-psi (27.6 MPa) 28-day
compressive strength.

604.02.3 Reinforcing Steel
Furnish reinforcing steel meeting Subsection 711.01 requirements.

604.03 CONSTRUCTION REQUIREMENTS

604.03.1 General
Construct and install the structures as specified in the contract.

604.03.2 Excavation
The Project Manager will establish the lines and grades for structure excavation.
Compact foundations meeting Subsection 203.03.3 to provide full bearing for the structures.

604.03.3 Backfill

Uniformly place backfill around structures in maximum 6-inch (155 mm) deep loose layers,
and compact meeting Subsection 203.03.3.

Maintain the established structure lines and grades while backfilling.

604.04 METHOD OF MEASUREMENT

Manholes, combination manholes and inlets, and inlets are measured by the unit for each
specified type, complete in place. Slotted drain, as shown in the Detailed Drawings, is measured
by the foot (meter) and includes the end cap and the elbow connection to the inlet.

Excavation and backfill are not measured for payment.

604.05 BASIS OF PAYMENT
Payment for the completed and accepted quantities is made under the following:

Pay Item Pay Unit
Manhole, Manhole and Inlet, and Inlet Each
Slotted Drain Foot (meter)

Payment for all costs associated with excavation and backfill required for manholes, manhole
and inlets, inlets, and slotted drains is included in the contract unit price of each respective
drainage item.

Payment at the contract unit price is full compensation for all resources necessary to
complete the item of work under the contract.
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SECTION 606
GUARDRAIL AND CONCRETE BARRIER RAIL

606.01 DESCRIPTION
This work is the furnishing, installing, removing, replacing and revising metal beam guardrail,
cable guardrail, box beam guardrail and concrete barrier rail.

606.02 MATERIALS
Furnish metal beam guardrail, cable guardrail, box beam guardrail and concrete barrier rail
materials meeting the following Section and Subsection requirements:

Steel Beam Guardrail and Fittings...........ccccccoevieveeee. 705.01.1

Wood Guardrail Posts and Blocks...............ccceeeeneee. 705.01.2

Wire Rope and Connecting Hardware....................... 705.02

Concrete Barrier Rail ...........oovvveeiiiiiiiiiieieeee 554

Box Beam Guardrail ...........cccoooiiiiiiiiiiiiiiiiiiieeee Detailed Drawings
Guardrail Reflectors..........cccocvvviiiiiiiiiciic e, 704 and Detailed Drawings

Furnish all new materials unless otherwise specified.
606.03 CONSTRUCTION REQUIREMENTS

606.03.1 General

Install guardrail and concrete barrier rail meeting the Detailed Drawings and contract
requirements.

Submit two copies of the manufacturers installation instructions for all guardrail terminal
sections and impact attenuators installed on the project, to the Project Manager at least 15 days
prior to the installation.

The Project Manager will establish the line and grade for the terminal sections. Establish the
line and grade between the terminal sections.

Correct all vertical and horizontal mis-alignment to the specified line and grade at Contractor
expense.

Complete the guardrail installation(s) within 48 hours of starting work at all locations exposed
to traffic. Where difficult post placement conditions prevent completion in one working day
without additional resources, place, at Contractor expense, hazard panels at maximum 50-foot
(15.2 m) spacing to delineate partial installation areas when work on those installations is not
active.

Excavate the postholes and drive the posts using methods and equipment that do not
damage the adjacent pavement.

Stop post driving that heaves the adjacent pavement more than 1/2 inch (13 mm) in 10 feet
(3 m), measured using a 10-foot (3 m) straightedge parallel to the pavement.

Level and repair all damaged surfaces around the installed posts.

Use only steel or wood guardrail posts for new metal beam guardrail runs unless wood posts
are specified.

Where the contract specifies extending an existing guardrail run, the Contractor may use
either the existing post type or other approved post types in the extension. Use the post type
specified for terminal sections.

When wood posts and blocks are damaged, cut or bored after treatment, treat the injuries,
cuts and holes with three applications of a copper naphthenate solution containing at least two
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percent copper metal or with chromated copper arsenate (CCA) meeting AWPA M4
requirements.

606.03.2 Installing Posts

If the posthole is excavated, compact the posthole bottom, insert the post, and backfill and
compact around the post in 6-inch (155 mm) loose layers ensuring the material is at optimum
moisture before placing and compacting the next layer. Maintain the post line and grade.

Always drive steel posts. Wood and concrete posts may be placed by excavating and

backfilling or by driving.

Replace all posts damaged by post driving.

Maintain the post alignment as the posts are driven.

Fill the area between the surrounding ground and the post by backfilling and tamping. Re-

compact the loose material around the post and level the area as directed.

Remove, replace or re-install mis-aligned, loose or damaged posts at Contractor expense.

Pilot holes approximately 6 inches (155 mm) in diameter may be used when necessary.

If furnishing steel guardrail posts, meet Subsection 705.01.6. Submit to the Project Manager

at least 15 calendar days before installation, two copies of the following:

1. Manufacturer’s information detailing dimensions, steel grade, and other pertinent
information for the guardrail posts, blockouts, bolts, and all other hardware for the
installation;

2. Installation instructions; and

3. Manufacturer’s certification that the guardrail system meets NCHRP 350 requirements.

606.03.3 Metal Beam Guardrail Erection

Install metal beam guardrail, including the terminal sections and bridge approach sections as
shown in the Detailed Drawings and meeting the contract requirements.

Splice the metal rail sections with the lap in the direction of traffic. Locate all rail splices at the
posts. Construct splices, laps, and terminal connectors as shown in the Detailed Drawings and
meeting the contract requirements. Splice the terminal connectors for attaching the rail sections
to the bridge ends by lapping as shown in the Detailed Drawings.

Tighten the bolts through the splices and mounting bolts "snug tight".

Ensure the bolts project at least 1/4 inch (6 mm) beyond the nut. Place the bolt heads on the
traffic side of the guardrail.

Paint holes, slots, or cut ends in metal guardrail caused during installation with an approved
galvanizing paint. Spot paint all bruised, broken, scaled, or damaged spelter coating on metal
parts following the paint manufacturer's recommendations after the guardrail is installed.

606.03.4 Stiffened Guardrail Sections
Construct stiffened guardrail sections as shown in the Detailed Drawings.

606.03.5 Box Beam Guardrail
Construct box beam guardrail and bridge approach sections as shown in the Detailed
Drawings.

606.03.6 Cable Guardrail

Furnish and install cable guardrail and terminal sections meeting the Detailed Drawings and
the contract requirements. Install the posts plumb without damaging the post and its protective
coating. For terminal sections, set the end posts, backfill and machine compact the backfill
material in 4-inch (100 mm) lifts.

Install reflectors meeting Section 704 requirements on every other post in the guardrail run
excluding posts in the terminal sections that curve away from the driving lanes.
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606.03.7 Concrete Barrier Rail
Install concrete barrier rail meeting the contract requirements and the Detailed Drawings.

606.03.8 Reset Concrete Barrier Rail
Reset concrete barrier rail as specified in the contract.

606.03.9 Raise Guardrail

Raise the existing guardrail to the specified height.

Remove the rail elements or cable, and completely remove the post. Backfill and compact
the posthole bottom, re-install the posts and compact the backfill around the post meeting
606.03.2, and replace the rail elements or cable to the specified height.

Replace all guardrail materials damaged during the work at Contractor expense.

Correct all horizontal and vertical alignment in the guardrail to the specified line and grade.

606.03.10 Remove Guardrail

Remove and salvage the existing guardrail from the specified locations meeting the
applicable requirements of Section 202. Replace all guardrail damaged during removal at
Contractor expense. Dispose of removed materials not designated to be salvaged.

Load all salvaged guardrail materials from the project, transport and unload it at the specified
location or as directed.

Backfill and compact the postholes left from post removal using clean material or crushed
base or top surfacing, to the base of the adjacent bituminous surfacing. Apply a light asphalt
spray to the hole sides and bottom and backfill with asphalt surfacing. Compact the plant mix
surfacing as specified.

Do not cut off and leave existing posts in place.

606.03.11 Revise Guardrail Elements
Revise the guardrail elements as specified. The items include but are not limited to bridge
approach sections and terminal sections.

606.03.12 Nested W-Beam Guardrail Sections
Construct nested guardrail as shown in the Detailed Drawings.

606.04 METHOD OF MEASUREMENT

606.04.1 Metal Guardrail
Metal guardrail, excluding terminal sections, is measured by the foot (meter) from center-to-
center of the end posts of each section.

606.04.2 Metal Guardrail Terminal Sections
Metal guardrail terminal sections are measured by the unit or the foot (meter) as shown in
the Detailed Drawings, unless otherwise specified, for each type specified.

606.04.3 Bridge Approach Sections
Bridge approach sections, including tapered curbs, are measured by the unit for each type
specified.

606.04.4 Stiffened Guardrail Sections
Stiffened guardrail sections are measured by the foot (meter) from center-to-center of the
end posts of each stiffened section as shown in the Detailed Drawings.
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606.04.5 Box Beam Guardrail
Box beam guardrail is measured by the foot (meter), excluding the terminal sections, as
shown on the Detailed Drawings.

606.04.6 Box Beam Guardrail Terminal Sections
Box beam guardrail terminal sections are measured by the unit as shown in the Detailed
Drawings for each type specified.

606.04.7 Cable Guardrail
Cable guardrail is measured by the foot (meter), excluding the terminal sections as shown on
the Detailed Drawings.

606.04.8 Cable Guardrail Terminal Sections
Cable guardrail terminal sections are measured by the unit as shown on the Detailed
Drawings.

606.04.9 Concrete Barrier Rail

Concrete barrier rail is measured by each 10-foot (3.05 m) section. Connections to the
existing barriers are included in the cost of the rail.

Measurement does not include those portions of barrier constructed as an integral part of
sign foundations.

606.04.10 Impact Attenuators
Impact attenuators are measured by the unit as specified in the contract.

606.04.11 Reset Concrete Barrier Rail
Reset concrete barrier rail is measured by each 10-foot (3.05 m) section.

606.04.12 Concrete Barrier Rail Transition
Concrete barrier rail transitions are measured by each 10-foot (3.05 m) section.

606.04.13 Concrete Barrier Rail Terminal Section
Concrete barrier rail terminal sections are measured by each 10-foot (3.05 m) section.

606.04.14 Raise Guardrail
Raise guardrail, including terminal sections, is measured by the foot (meter) from center-to-
center of the end posts of each section.

606.04.15 Remove Guardrail
Remove guardrail is measured by the foot (meter) from center-to-center of end posts of each
section removed.

606.04.16 Remove Concrete Barrier Rail
Remove concrete barrier rail is measured by each 10-foot (3.05 m) section.

606.04.17 Revise Guardrail Elements
Revise guardrail elements is measured by each element revised, as specified in the contract.

606.04.18 Nested W-Beam Guardrail Sections
Nested guardrail is measured by the foot (meter), as shown in the Detailed Drawings.
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606.05 BASIS OF PAYMENT
Payment for the completed and accepted quantities is made under the following.

Pay ltem Pay Unit
Metal Guardrail Foot (meter)
Metal Guardrail Terminal Section Each or Foot (meter)
Bridge Approach Section Each
Stiffened Guardrail Sections Foot (meter)
Box Beam Guardrail Foot (meter)
Box Beam Guardrail Terminal Section Each

Cable Guardralil Foot (meter)
Cable Guardrail Terminal Section Each
Concrete Barrier Rail Each
Impact Attenuators Each

Reset Concrete Barrier Rail Each
Concrete Barrier Rail Transition Each
Concrete Barrier Rail Terminal Section Each

Raise Guardrail Foot (meter)
Remove Guardrail Foot (meter)
Remove Concrete Barrier Rail Each
Nested Guardrail Sections Foot (meter)

Revise guardrail elements is paid for under the appropriate bridge approach section or
guardrail terminal section.

Payment at the contract unit price is full compensation for all resources necessary to
complete the item of work under the contract.
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SECTION 607
FENCES

607.01 DESCRIPTION
This work is constructing, removing and resetting barbed wire, combination barbed and
woven wire, chain link fences and gates.

607.02 MATERIALS
Furnish materials meeting the following Section and Subsection requirements:

Chain LINK FENCE ..covviiieeeiee e 712.01
Interstate and Farm FENCE ........oveevveiiiiiiieeieein, 712.02
Class "F" Portland Cement Concrete .......cc.ccoveeuneen.. 551

Fence material acceptance test samples will be taken from the materials delivered to the
project.

607.03 CONSTRUCTION REQUIREMENTS

607.03.1 General Requirements

Construct fencing before any other work is performed on all parcels of land. This requirement
may be waived where the Contractor has obtained a landowner written waiver. The waiver must
state a completion date agreed to by the landowner and the Contractor for completing the fence
work.

Maintain all existing fence enclosures. Close Contractor fence openings using new
permanent fence, or use temporary fence, cattle guards, or watchman where new permanent
fence cannot be constructed the same day.

Temporary fence may be used in place of new permanent fence if approved.

607.03.2 Fence Preparation

Fence preparation consists of removal of vegetative and ground surface obstacles prior to
actual fence installation. For fence preparation, clear only those portions of brush, shrubs and
vegetation interfering with the fence installation. Cut off, trim or mow interfering vegetation
without exposing bare soil in, or adjacent to, streams, stream banks, natural drainages or
wetlands. Dispose of the resulting debris, slash, branches, etc. in accordance with subsection
201.03.5. Avoid or minimize injury or damage to remaining vegetation. Do not grub, excavate,
grade, or disturb the soil surface, unless in direct conflict with fence wire.

Soil disturbance associated with fence preparation, both inside and outside the construction
limits, may not be included in the Storm Water Pollution Protection Plan (SWPPP) permit. If
disturbance of soil is unavoidable, revise and update the SWPPP, and install appropriate erosion
and sediment control features (BMP’s) as required. Prior to fence installation, seed all exposed
soil in accordance with the contract requirements. The seeding dates specified in the contract do
not apply to this seeding.

Prior to commencing work that alters or disturbs the bed or banks of any stream or its
tributaries, obtain authorization from the Montana Department of Fish, Wildlife, & Parks;
commonly referred to as the Montana Stream Protection Act authorization (SPA 124).

Prior to conducting any work that results in the placement, or discharge of soils into waters of
the United States, including wetlands, obtain a US Army Corps of Engineers Section 404
authorization.

Prior to conducting any work in State waters, including wetlands, that causes an increase in
turbidity; obtain a 318 authorization from the Montana Department of Environmental Quality.
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Use equipment that minimizes disturbance to soil and vegetation (i.e. low pressure rubber
tired equipment, wide tracked low-weight tractors, etc.) in fence preparation areas, for setting
fence posts and installing fencing material. If it is necessary to operate equipment in wetlands,
place and operate the equipment on mats, or utilize other measures as necessary to avoid or
minimize soil and vegetation disturbance. When installing fence posts and fencing, utilize
measures, including hand work, to avoid or minimize soil and vegetation disturbance in streams
and natural drainages and on, or adjacent to, stream banks.

607.03.3 Constructing Chain Link Fence

Construct chain link fence as specified in the contract and meeting the following

requirements:

A. Posts. Set posts vertically, spaced at maximum 10-foot (3 m) centers, measured parallel
to the ground surface.

Set posts for 5 foot, 6 foot and 8 foot (1.5 m, 1.8 m and 2.4 m) fence in concrete. Set
end, corner, and pull posts for 3 foot and 4 foot (0.9 m and 1.2 m) fence and line posts
connected by bracing to end, corner, or pull posts in concrete. Drive or set in concrete,
line posts on 3 foot and 4 foot (0.9 m and 1.2 m) fence as specified.

Use the footing dimensions and post embedment depths shown in the Detailed
Drawings. Crown concrete footings to shed water.

Do not damage posts while driving them. Backfill and compact the voids around
posts.

Set line posts placed in solid rock without soil overburden, at least 14 inches
(360 mm) deep. When in solid rock, set end, corner, gate, and pull posts at least 20
inches (510 mm) deep. Excavate or drill holes to a minimum width or diameter 1-inch
(25 mm) greater than the largest dimension of the post being set.

Cut posts to the required length before installing. The Contractor may use an even
post length set deeper into the solid rock at Contractor expense.

For metal posts placed in bored rock holes or consolidated soils, set the post plumb
and fill the holes with cement grout that meets the requirements of Subsection 713.04.
Work the grout into the holes to eliminate voids. Concrete footings are not required where
posts are set in bored holes.

Place posts, set in solid rock covered by soil or loose rock, to the specified depths or
to the minimum solid rock depths specified above, whichever is less. When solid rock is
encountered before reaching the specified depth, construct concrete footings from the
solid rock to the top of the ground on 5 foot, 6 foot and 8 foot (1.5 m, 1.8 m, and 2.4 m)
fence and on end, corner, and pull posts for 3 foot and 4 foot (0.9 m and 1.2 m) fence.
Grout around that part of the post that is in solid rock.

Check that all posts are solid once they are driven, backfilled, or concrete is placed.

B. Top Rail or Cable. Pass the top rails through the line post tops, providing a continuous
brace from end-to-end of each fence section. Join top rail sections using sleeve-type
couplings. Fasten the top rails to the terminal posts using pressed steel fittings.

Replace the top rails with a 3/8-inch (9.5 mm) diameter galvanized steel cable when
fences are placed within 50 feet (15.2 m) from the edge of the nearest driving lane.

C. Fence Fabric. Place chain link fabric for 6 foot and 8 foot (1.8 m and 2.4 m) fence on
tangents, on the post face away from the highway. On 3 foot, 4 foot, and 5 foot (0.9 m,
1.2 m, and 1.5 m) fence, place the fabric as directed. On curves, place the fabric for all
fence heights on the outside face of the posts on curves.
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Place the chain link fabric on a straight grade between posts, leveling high points on
the ground. Obtain the Project Manager's approval to fill in depressions along the fence
line.

Stretch taut and securely fasten the fabric to the posts. Stretching by motor vehicle is
prohibited. Use stretcher bars and fabric bands spaced at 1-foot intervals (305 mm) to
fasten to end, gate, corner, and pull posts. Cut the fabric and attach each span
independently at all pull and corner posts. Fasten fabric to line posts at 14-inch (360 mm)
intervals with tie wire, metal bands, or other approved fasteners. Fasten the top edge of
the fabric to the top rail or cable with tie wires spaced at 18-inch (460 mm) intervals.

Join rolls of wire fabric by weaving a single strand into the ends of the rolls forming a
continuous mesh.

When a winged cattle guard is located in a chain link fence, extend the wire fabric
beyond the post supporting the wing and securely fasten it to the wing.

D. Tension Wire. Attach a tension wire to the bottom of the chain link fabric using ring
fasteners at 24-inch (610 mm) maximum intervals and secure at the terminal posts or pull
posts using brace bands.

E. Gates. Fasten chain link fabric to the gate frame end bars using stretcher bars and fabric
bands, and to the top and bottom of gate frame bars using tie wires for the chain link
fence, or by other approved standard methods.

Clean welded connections on steel gate frames with burned spelter coating by wire
brushing, to remove all traces of the welding flux and loose or cracked spelter. Paint the
cleaned areas with two coats of zinc oxide-zinc dust paint mixed in a weight ratio of one
part zinc oxide to four parts zinc dust.

Provide the drop-bar locking device for double metal gates with a 12-inch (305 mm)
square by 15-inch (380 mm) deep Class "F" concrete footing crowned at the top. Provide
a minimum 6-inch (155 mm) hole in the footing to receive the locking bar.

F. Panels. Install panels as shown in the Detailed Drawings.

Double panels at fence corners and angle points consist of one corner post, two line
posts, two braces, two truss rods, two top rails, concrete, and other fixtures. Single
panels at gates and fence ends consist of one gate or end post, one line post, one brace,
one truss rod, one top rail, concrete, and associated fixtures.

607.03.4 Constructing Barbed and Woven Wire Fences
Construct barbed and woven wire farm and Interstate fences meeting the contract
requirements and the following.
A. Posts and Braces. Excavate post holes, footing excavations, and anchors as shown in
the Detailed Drawings.

Wood posts may be driven. Repair or replace all damaged posts at Contractor
expense.

Treat cut or trimmed areas on posts and braces with three applications of a copper
naphthenate solution containing a minimum of 2 percent copper metal or with chromated
copper arsenate (CCA) meeting AWPA M4 requirements.

Securely nail braces to terminal and brace posts.

Metal posts not specified to be set in concrete may be driven. Place and grout metal
posts placed in rock as specified.

Backfill and compact post hole material in 6-inch (155 mm) loose lifts.

Dampen holes before placing concrete. Assure the concrete has set before placing
and stretching the fence wire or attaching gates to the posts and braces.
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B. Placing Wire. After the posts, braces, and footings are set, place the woven wire and/or
barbed wire, stretch it tightly, and fasten to the posts.

Apply tension following the wire manufacturer's recommendations with a mechanical
or other approved wire stretcher. Do not use motor vehicles to stretch fence.

Diagonally drive U-shaped staples across the wood grain so both points enter
different grains. Where wire uplift occurs, drive staples with the points slightly upward. On
level ground and over knolls, drive staples slightly downward. Staple the wire tightly at
corner, end, and pull posts. The staples on line posts must allow wire movement without
damaging the wire.

Place "deadman" as shown in the Detailed Drawings at grade depressions, alignment
angles, and other places where stresses might pull posts from the ground or out of
alignment.

Install one metal line post in each 500-foot (152.5 m) wood post fence run and in
smaller runs between gate post ends for lightening protection.

Construct gates as shown in the Detailed Drawings meeting Subsection 712.02
requirements.

607.03.5 Temporary Fence

Erect temporary fence to keep livestock and traffic out of the work area. Temporary fence
may remain in place only during the work or until the fence is directed to be removed.

Use Type F3M as temporary fence for livestock enclosures. Construct all temporary fence
from metal posts and materials meeting Section 712. Use the minimum number of braces,
panels, deadman, and other accessories for constructing temporary fence.

Undamaged material used in the temporary fence that meets specifications may be used in
the permanent fence. Material not used in permanent fencing remains the Contractor's property.

Remove temporary fence at Contractor expense.

607.03.6 Remove and Reset Fence

When removing and resetting a fence, furnish all required materials over and above the
usable salvaged fence that are new materials meeting Section 712 requirements. Required new
materials are listed in the contract. Use, to the extent practical, materials of the same type and
quality as those of the old fence that meet of Section 712 requirements.

Replace rotten, damaged, or broken posts and rusty, unusable wire with new material. Do
not use any galvanized materials with abraded or broken coating.

Furnish all additional fence wire required for depressions.

Carefully handle and stockpile, at designated locations, all removed fence determined to be
salvageable.

607.04 METHOD OF MEASUREMENT

607.04.1 New Fence

Chain link, Interstate, farm, and temporary fence are measured by the foot (meter) to the
nearest foot (0.1 m). The measurements are made on the fence line along the top wire or rail or
along a line parallel thereto, from end post to end post including wing fences to structures.
Gates, cattle guards, or other openings are measured separately. Double sections of fence
erected across depressions are measured for payment. All other temporary closures are
included in the measurement of temporary fence. Temporary fence materials ordered by the
Contractor but not used in the work will not be measured or paid for. Temporary fence removal is
not measured separately.
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607.04.2 Remove and Reset Fence

Remove and reset chain link, Interstate, and farm fence is measured by the foot (meter).
Measurement of reset fence in place is made under Subsection 607.04.1.

New posts and wire required to reset the removed fence is measured as follows:

1. Wood and metal posts are measured by the unit;

2. Barbed wire is measured by the foot (meter); and

3. Woven wire is measured by the foot (meter).

The post and wire quantity specified in the contract is an estimate only. The actual quantity
required to complete the work will be paid for at the contract unit price.

Panels required for remove and reset fence are not measured for payment.

607.04.3 Gates
Gates are measured by the foot (meter) between gate posts.

607.04.4 Fence Panels
Single and double fence panels are measured by the unit.

607.04.5 Deadman
Deadman are measured by the unit. Anchors are not measured for payment.

607.04.6 Dozer Operation
Dozer operation is measured by the hour under Subsection 210.04.1. When dozer operation
is not a bid item, it is incidental to and included in other fencing items.

607.04.7 Remove Fence
A. Replaced with New Fence. When the removed fence is being replaced with new fence,
the existing fence removal is not measured for payment.
B. Without New Fence. Remove chain link, Interstate, and farm fence is measured by the
foot (meter) in place before removal along the top wire, or on a line parallel thereto,
exclusive of gates, cattle guards, and other openings to the nearest foot (0.1 m).

607.04.8 Fence Preparation
Fence preparation is not measured for payment but is incidental to the fencing items.

607.05 BASIS OF PAYMENT
Payment for the completed and accepted quantities is made under the following:

Pay Item Pay Unit
New Fence - Chain Link,

Interstate, Farm, Temporary Foot (meter)
Remove and Reset Fence - Chain

Link, Interstate, Farm Foot (meter)
New Wood or Metal Posts Each
Barbed Wire Foot (meter)
Woven Wire Foot (meter)
Gates Foot (meter)
Fence Panels Each
Deadman Each
Dozer Operation Hour (see subsection 210.05)
Remove Fence Foot (meter)
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When the removed fence is being replaced with new fence, the cost of removing existing
fence is included in the contract unit price per foot (meter) of new fence.

Fence preparation is not paid for but is included in the contract unit price of the fencing items.

Payment at the contract unit price is full compensation for all resources necessary to
complete the item of work under the contract.
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SECTION 608
CONCRETE SIDEWALKS

608.01 DESCRIPTION
This work is the construction of concrete sidewalks.

608.02 MATERIALS
Furnish materials meeting the following Section and Subsection requirements:

Classes "A" and "D" Portland Cement Concrete ...... 551
Reinforcing Steel ... 711.01
JOINt MALEIIAIS...cee e 707.01

608.03 CONSTRUCTION REQUIREMENTS
Construct concrete sidewalks as specified in the contract and as follows.

608.03.1 Subgrade and Forms
Excavate, shape, and compact the foundation to the specified width and grade.
Place and compact aggregate base to the specified thickness.
Use forms and form meeting Section 552 and Subsection 609.03 requirements.

608.03.2 Concrete

Furnish and place concrete meeting Section 551 requirements.

Place reinforcing steel as specified.

Dampen the foundation and forms immediately before placing concrete.

Do not place concrete on a frozen foundation course or subgrade.

Construct sidewalks meeting Subsections 501.03.18 and 501.03.19 requirements.

Construct and install truncated domes as shown on the plans and Detailed Drawings. Use
red brick color dye in the concrete mix prior to precasting.

608.04 METHOD OF MEASUREMENT

Concrete sidewalk is measured by the square yard (square meter), including wheelchair

ramps.

Truncated domes are measured by the square yard (square meter) to the nearest 0.1 square

yard (0.1 square meter).

A. Contracts with Sidewalk Work Not in Conjunction with Roadway Reconstruction.
Reinforcing steel, expansion joint material, bond breaker, excavation or embankment,
crushed gravel base, and disposal of material associated with the work are not measured
for payment.

B. All Other Contracts. Reinforcing steel, expansion joint material, bond breaker, disposal
of material, and crushed gravel base are not measured for payment. Excavation or
embankment associated with the work is measured by the cubic yard (cubic meter).

608.05 BASIS OF PAYMENT
Payment for the completed and accepted quantities is made under the following:

Pay Item Pay Unit
Sidewalk-Concrete Square Yard (square meter)
Truncated Domes Square Yard (square meter)
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A. Contracts with Sidewalk Work Not in Conjunction with Roadway Reconstruction.
The cost of reinforcing steel, expansion joint material, bond breaker, excavation or
embankment, crushed gravel base, and disposal of material associated with the work are
included in the contract unit price of sidewalk.

B. All Other Contracts. The cost of reinforcing steel, expansion joint material, bond
breaker, crushed gravel base, and disposal of material associated with the work are
included in the contract unit price of sidewalk. Excavation or embankment associated
with the work is paid for under the specified type of earthwork.

Payment at the contract unit price is full compensation for all resources necessary to

complete the item of work under the contract.
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SECTION 609
CURBS AND GUTTERS

609.01 DESCRIPTION
This work is constructing curbs, integral curb and gutter, median curbs, and furnishing and
installing precast concrete curbs.

609.02 MATERIALS
Furnish materials meeting the following Section and Subsection requirements:

Air-entrained Class "D" Concrete.......ccccoeeeeeeeeereeennns 551
Reinforcing Steel ... 711.01
Joint MaterialS..........oeviviiiiiiiie e 707.01
Yellow Traffic Line Paint ..........cccoooevvvieiiiiiiieeeeiieeees 714.04
Bituminous MiXIUIES .......cccoevevveiiiiiiiieceeee e 401

609.03 CONSTRUCTION REQUIREMENTS

609.03.1 General

Construct curbs and integral curb and gutter having uniform surfaces and true lines. Remove
and replace curb sections that prevent drainage or proper joining of subsequent work at
Contractor expense.

Material may be placed adjacent to curbs and curbs and gutters 24 hours after the curbs or
curbs and gutters are placed as long as no damage is caused. Correct all damages at
Contractors expense.

Construct curbs and integral curb and gutter meeting the contract requirements and as
follows.

609.03.2 Foundations and Forms

Excavate, prepare and compact cast-in-place curb and curb and gutter foundations meeting
the moisture and density requirements of Subsection 203.03.3.

Use full depth metal or straight-grained finished lumber forms, free of warp or irregularities,
and having the strength to resist springing or deviation from alignment and grade. Securely stake
and brace forms with headers and clamps. Clean and oil form surfaces in contact with concrete
before placing the concrete.

609.03.3 Cast-in-Place Curb and Gutter

Moisten the foundations and forms immediately before placing concrete.

Place and consolidate the concrete in uniform layers not exceeding 6-inch (155 mm) loose
depth.

Do not place concrete on a frozen foundation course or subgrade.

Construct concrete curb meeting Subsections 501.03.18 and 501.03.19 requirements.

Once the concrete has its initial set, remove the forms and repair honeycombed and rough
surfaces using 1:2 mortar. Use wooden floats to remove form marks or other irregularities. Apply
a brush finish to the final surface using an approved brush before the concrete sets. Finish all
concrete edges, including those at expansion joints, to the required radii.

Water cure concrete or use a curing compound meeting Subsection 551.03.6 requirements.
Water cure, keeping the concrete wet for seven days after finishing.

609.03.4 Slip-formed Concrete Curb and Gutter
Concrete curb and gutter may be constructed using a curb forming or slip-form machine.
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609.03.5 Precast Concrete Curbs
Furnish precast curb meeting Section 554 requirements and install as specified.

609.03.6 Bituminous Curbs

Clean surfaces receiving bituminous curb and prime with SS-1 emulsified asphalt diluted 1:1
with water. Apply approximately 0.2 gallons per square yard (0.91 L per square meter).

Use the project surfacing bitumen mixed with water in a mixer of at least 3 cubic feet (0.08
cubic meters) capacity that meets Section 401 requirements.

The asphalt quantity in the bituminous curb mixture will be established by the Project
Manager and will be at least one percent more than that used in the surfacing mixture.

Feed the bituminous mixture to the extrusion or curb machine at a temperature that prevents
sloughing or tearing of the material or surface. Pressurize the mixture through an orifice or plate.
The machine must heat and compact the curb as it is produced.

Compact all material not placed and compacted by the curb machine using mechanical
tampers.

If other than 60-70 penetration asphalt cement is used, apply a fog coat of SS-1 emulsified
asphalt diluted 1:1 with water to the finished curb at approximately 0.2 gallons per square yard
(0.91 L per square meter).

609.03.7 Painting Curbs
Paint curbs, island curbs, and median curbs meeting Subsection 620.03.3(C) requirements.

609.04 METHOD OF MEASUREMENT

Curb, integral curb and gutter, and median concrete curb are measured by the foot (meter) to
the nearest 0.1-foot (0.1m) along the face of the curb at the flowline.

Reinforcing steel, joint materials, excavation, foundation preparation, and emulsified asphalt
for prime coat are not measured for payment.

Paint and painting is measured by the gallon (Liter) under Subsection 620.04.

609.05 BASIS OF PAYMENT
Payment for completed and accepted quantities is made under the following:

Pay Item Pay Unit

Curb Foot (meter)
Integral Curb and Gutter Foot (meter)
Median Concrete Curb Foot (meter)
Paint Gallon (liter)

The cost of reinforcing steel, joint materials, excavation, foundation preparation, and
emulsified asphalt are included in the contract unit price of curb.

Payment at the contract unit price is full compensation for all resources necessary to
complete the item of work under the contract.
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SECTION 610
ROADSIDE RE-VEGETATION

610.01 DESCRIPTION
This work is re-establishing vegetative cover on specified areas by topsoiling, seeding,
planting, fertilizing, mulching, soil retention blankets, and sodding.

610.02 MATERIALS
Furnish materials meeting the following Subsection requirements:

WALET ... 713.01
TOPSOI e 713.05
S v 713.08
FrtiiZEr cven e 713.09
MUICH e 713.10
SO0 it 713.11
Soil Retention Blankets..........c.ceveeiieiiiieiiiieeeeeei, 713.12

610.03 CONSTRUCTION REQUIREMENTS

610.03.1 Topsoiling

Furnish topsoil and pay all royalty, development, smoothing and leveling costs of topsail
removal.

Notify the Project Manager of the proposed topsoil source(s) as soon as possible after the
contract award. Topsoil from proposed sources may be used only after sample tests show the
material is acceptable.

Complete topsoil areas to the lines, grades, and elevations specified. Do not place topsoll
until the designated areas are prepared and all construction work in the area is completed.

Scarify or rip slopes to be topsoiled.

Break up ordinary sod and soil containing grass roots into maximum 2-inch (50 mm) clumps.

Remove and dispose of, at Contractor expense, all clods, rocks, large roots, litter, and other
foreign material exceeding 4 inches (100 mm) in its greatest dimension from the topsoil before
placing it on the roadway and before final acceptance. Break up the topsoil to an average
4 inches (100 mm) deep.

610.03.2 Seeding, Fertilizing, and Mulching
These requirements apply to establishing vegetation on areas disturbed by the work.
Landscaping interchange areas, rest areas, urban areas, and other areas are specified
elsewhere in the contract.
A. General. Work the areas to be seeded to the specified line and grade before seeding and
fertilizing.

Seed all disturbed areas. Permanent seeding of the finished slopes may require
multiple seeding. Fertilizing, mulching, permanent erosion control placement, and
seeding are specified in the contract.

B. Seeding Season. The seeding season is October 15 through May 1. Obtain the
Department Agronomist’s approval to seed outside this period.

C. Condition Seedbed Surface. Condition the seedbed surface area by killing growing
weeds, removing or mowing old weedy growth, tilling, discing, harrowing, or scarifying
compacted areas, and compacting unstable areas.
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Condition all seeding areas unless otherwise directed. The Project Manager may
exclude wet, soft or rocky areas from conditioning.

Cultivating, tilling, harrowing, discing, and similar work may, if approved, be
performed any time after the contract is awarded.

Break up tight or compacted soils into 2-inch (50 mm) or smaller pieces. Remove or
repair discs, harrows, cultipackers, and similar equipment not in good operating
condition. Operate discing, harrowing, and soil tilling equipment at right angles to the
natural slopes.

Prepare soil using equipment that produces a rough-textured surface ready for
seeding and mulching. Operate equipment normal to the natural slopes. The final surface
must be 1 inch to 1 1/2 inches (25 mm to 40 mm) below the tops of curbs, catch basins,
and other structures.

Rescarify areas to be broadcast seeded within 48 hours before seeding.

D. Seed Distribution.
1. General. Apply seed within 48 hours of the final seedbed conditioning.
Do not broadcast seed or hydraulic seed when weather conditions prevent
uniform seed distribution.
Do not cover seed with more than 1/2 inch (13 mm) of soil.
The seed application rate is specified in the contract.

2. Dirill Seeding. Drill seed slopes 3:1 and flatter using equipment that regulates the
seed application rate and planting depth. Acceptable drills are custom seeders,
furrow drills, disc drills, or other approved drills. If seed-sowing equipment does not
have press wheels, compact the seed using a cultipacker once the ground has been
drilled.

Maintain uniform seed distribution in the drill hopper during the work.

Operate all seeding related equipment at right angles to the slope.

Regulate planting depth with depth bands or coulters. Use a drill box partitioned
by dividers a maximum 24 inches (610 mm) apart.

Seed rows a maximum 8 inches (205 mm) apart and at right angles to the slope.

3. Broadcast Seeding. Hand seeding or mechanical seeding of slopes exceeding a 3:1
slope, narrow medians, or small areas is permissible.

4. Hydraulic Seeding. Hydraulic seeding is permissible for slopes steeper than 3:1 or
when the seedbed surface is impractical to drill seed.

Perform hydraulic seeding in two operations:

a. Apply the seed with 1 pound (0.454 kg) of wood or recycled paper mulch per

three gallons (11.3 L) of water; and

b. Apply the remaining mulch, along with fertilizer, if specified. See Subsection

610.03(F)(5).
E. Application of Fertilizer. When broadcasting seed, apply the fertilizer separately.

When drill seeding, do not apply seed and fertilizer in a single mixture. The fertilizer
must be applied separately, either broadcast before seed application, or surface banded
during seeding.

F. Mulching.

1. General. Use the mulch type specified in the contract.

Apply mulch to seeded areas within 24 hours after seeding without disturbing the
seedbed surface.

Do not apply mulch to ground having free surface water or if wind prevents
uniform distribution.
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2. Application of Vegetative Mulch. Uniformly apply vegetative mulch with a mulch
spreader at the specified rate once seeding and fertilizing are completed.

Secure all vegetative mulch to the slopes with a non-asphalt based tackifier
containing either plant derived hydrocolloid or polymeric materials. Add the tackifier to
the fertilizer/mulch slurry when wood cellulose or recycled paper fibers are used as an
over-spray onto the straw/hay mulch.

Tuck vegetative mulch on slopes 3:1 or flatter into the seedbed. Use a mulch tiller
for tucking. Operate the equipment perpendicular to the slope.

Use mulch tillers having round, notched blades approximately 1/4-inch (6 mm)
thick by 18 inches (460 mm) in diameter spaced 8 inches (205 mm) apart that force
the vegetative mulch at least 3 inches (75 mm) into the soil. Equip tillers with disc
scrapers.

If temporary erosion controls are needed, straw tucking followed by permanent
seeding within the seeding season are acceptable measures.

3. Applying Fabricated Mulch or Netting. Place fabricated mulch or netting on the
specified or directed areas, securing it to the ground using wire staples, wood pegs,
or other approved devices. Apply the mulch or netting over the seeded areas.

4. Applying Wood Cellulose Fiber or Recycled Paper Mulch. Apply wood cellulose
fiber or recycled paper mulch and fertilizer in one operation with a hydraulic distributor
using water as the vehicle. Equip the distributor with a continuous agitator keeping
the fertilizer and mulch uniformly suspended throughout the distribution cycle. Adjust
the pump pressure to maintain a continuous slurry stream. Size the slurry distribution
lines to prevent plugging. Equip the discharge line with hydraulic spray nozzles to
uniformly distribute the slurry to the seedbed.

Start mulching at the top of the slope and work downward. Use extension hoses
to reach the slope extremities.

5. Finishing. Re-mulch areas where mulch is weather damaged.

Repair seedbed and seeding damage caused by displaced mulch material and re-
seed the areas before re-mulching. Seedbed repair, re-seeding, and re-mulching
required due to the Contractor's negligence is at Contractor expense.

610.03.3 Sodding

A.
B.

C.

Season. Perform sodding during the normal seeding season or as specified.

Source of Materials. Notify the Project Manager of the sod source(s) at least three days
before sod cutting begins. Cut and deliver only approved sod to the project.

Surface Preparation. Prepare the surfaces to be sodded to the required cross section,
grade, and contour. Make the surface smooth and uniform, free of stones, roots, lumps,
weeds, and other foreign material. Undercut the prepared surface below the adjacent
areas so the top of the new sod is flush with adjacent seedbed or turfed areas and 1 inch
(25 mm) below sidewalk and curb tops.

Break the surface up to a fine, granular texture at least 2 inches (50 mm) deep before
placing sod.

Fertilize the surface to be sodded a maximum 48 hours before placing sod. Use
inorganic fertilizer having minimum active ingredients of 15 pounds of Nitrogen and 40
pounds of P,Os per acre (17 kg of Nitrogen and 44 kg of P,Os per hectare).

Cutting and Handling Sod. Machine-cut sod in uniform rectangular sections.

Cut sod to a depth that retains intact, the grasses live dense root system and
prevents tearing or breaking of the sod.

Load, unload, and place sod to prevent tearing or breaking of the sod.
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E. Placing Sod. Lay sod within 36 hours of cutting. Protect sod from dry or cold weather
until placed.

Place and fit sod as close as possible staggering the joints between horizontal rows.

Lay the sod strips horizontally on slopes, starting at the slope bottom and work
upwards. On slopes steeper than 3:1, anchor the sod with fasteners spaced a maximum
2 feet (610 mm) apart and driven flush with the sod surface.

In waterways, lay the strips parallel to the flow, staggered, and fitted snug and even
with the strips already placed.

Fill gaps between sod strips with sod pieces cut to the gap size and shape.

At slope bottoms, extend the sod edges at least 2 inches (50 mm) into the ground or
ditch bottom. Turn all other sod area edges into the ground and cover with topsoil,
compact and smooth to blend with the adjacent finished grades.

Roller compact the sod with a roller immediately after placement. Provide a smooth,
even surface, free from bumps and depressions.

Thoroughly water the sod and re-roll to insure good soil contact.

F. Sod Maintenance. Water new sodded areas until the sod is firmly rooted.

Maintain the new sod until it is well rooted and replace all dead, dying, and damaged

sod as directed at Contractor expense.

610.03.4 Erosion Control Blanket
Prepare, fertilize, and seed the erosion control blanket areas before placing the blanket.
Handle and place it following the manufacturer's recommendations. If recommendations are not
provided, install as follows:
1. Inditches, unroll the blanket downstream and lap 4 inches (105 mm) over the adjoining
blanket. Bury the ends and edges to prevent water and wind undercutting.
2. On slopes, the blanket may be unrolled horizontally or vertically to the slope, then lapped
4 inches (105 mm) over the adjoining blanket and stapled as above. Always lap the
blanket in the direction of flow.

610.04 METHOD OF MEASUREMENT

610.04.1 Topsoil
Topsoil is measured by the cubic yard (cubic meter) of loose material level with the haul
vehicle box at the point of use on the project. Strike or level loads when directed.

610.04.2 Seeding
Seeding is measured by the acre (hectare), parallel to the ground surface, to the nearest
0.1 acre (0.1 ha).

610.04.3 Fertilizing
Fertilizing is measured by the acre (hectare), parallel to the ground surface, to the nearest
0.1 acre (0.1 ha).

610.04.4 Condition Seedbed Surface
Condition seedbed surface is measured by the acre (hectare), parallel to the ground surface,
to the nearest 0.1 acre (0.1 ha).

610.04.5 Mulch
A. Vegetative Mulch and Wood Cellulose Fiber Mulch. Vegetative mulch and wood
cellulose fiber mulch is measured by the acre (hectare), parallel to the ground surface, to
the nearest 0.1 acre (0.1 ha).
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B. Fabricated Mulch and Netting. Fabricated mulch and netting is measured by the square
yard (square meter) in place.

C. Bituminous Mulch. Bituminous mulch is measured by the gallon (Liter) for the gallons
(liters) applied at the specified rate.

610.04.6 Sodding

Sodding is measured by the square yard (square meter) in place, parallel to the ground
surface.

Re-sodded areas damaged from causes not the fault of the Contractor are measured for
payment.

610.04.7 Soil Retention Blanket
Soil retention blanket is measured by the square yard (square meter) in place.

610.05 BASIS OF PAYMENT
Payment for the completed and accepted quantities is made under the following:

Pay Item Pay Unit

Topsoil Cubic Yard (cubic meter)
Seeding Acre (hectare)

Fertilizing Acre (hectare)

Condition Seedbed Surface Acre (hectare)

Mulch Acre (hectare)

Fabricated Mulch and Netting Acre (hectare)

Sodding Square Yard (square meter)
Soil Retention Blanket Square Yard (square meter)

Payment at the contract unit price is full compensation for all resources necessary to
complete the item of the work under the contract.

309



610 - ROADSIDE RE-VEGETATION 2006 EDITION

310



SECTION 611
CATTLE GUARDS

611.01 DESCRIPTION
This work is furnishing and installing cattle guards or removing and resetting cattle guards.

611.02 MATERIALS

611.02.1 Concrete

Furnish air-entrained Class "A" portland cement concrete meeting Section 551 requirements
for poured-in-place base concrete.

Furnish Class "D" portland cement concrete meeting Section 551 requirements for precast
bases.

611.02.2 Steel

Furnish reinforcing steel meeting Subsection 711.01 requirements.

Furnish low-alloy weldable steel meeting ASTM A 572 (A 572M), Grade 45 (300 MPa)
requirements for crossbars.

Furnish other steel meeting Section 711 requirements.

611.02.3 Paint
Furnish paint meeting the following Subsection requirements:

Shop (Prime Coat) ......cccvveeiiiiiieieeeceie e, 710.02(B)(7)
Aluminum Paint (Finish Coat) ..........ccccvvvvviiviiiinninnnn. 710.02(B)(2)

611.02.4 Cattle Guards
Furnish standard pre-fabricated cattle guards meeting the following requirements:
e HS 20 (M 518) Live Loading;
o The Detailed Drawings; and
e Subsections 556.03.2 and 556.03.3.
Submit all fabrication drawings for review before fabrication and footing elevations are set.

611.03 CONSTRUCTION REQUIREMENTS

611.03.1 Excavation
Excavate cattle guard foundations to the specified depth allowing space for formwork.
Complete and compact earth fills meeting Section 203 requirements before excavating for
the cattle guard foundation.

611.03.2 Placing Concrete Bases

Construct poured-in-place concrete bases meeting Section 552 and the Detailed Drawings.

Furnish precast concrete bases meeting Section 554 requirements and the Detailed
Drawings.

Construct stringer bearing surfaces to provide full bearing under each stringer. Bushhammer
uneven surfaces to provide even bearing.

611.03.3 Placing Cattle Guards

Fasten the metal structure to the base as specified.

Attach the metal wings to the cattle guard and to the fence as shown in the Detailed
Drawings.

All welding must meet the requirements of Subsection 556.03.10.
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Backfill and clean up around the completed structure.

611.03.4 Painting

Apply one shop coat of primer to all metal parts. Apply a prime coat and a finish coat in the
shop or in the field.

Perform all painting meeting the applicable requirements of Section 612.

Re-paint damaged painted surfaces at Contractor expense.

611.03.5 Resetting Cattle Guards
Dismantle and reset existing cattle guards at the locations specified in the contract.

611.04 METHOD OF MEASUREMENT
New and reset cattle guards are measured by the unit, including the concrete bases,
excavation and backfill.

611.05 BASIS OF PAYMENT
Payment for the completed and accepted quantities is made under the following:

Pay Item Pay Unit
New Cattle Guard Each
Reset Cattle Guard Each

Payment at the contract unit price is full compensation for all resources necessary to
complete the item of work under the contract.
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SECTION 612
PAINTS AND PAINTING

612.01 DESCRIPTION
This work is the surface preparation, furnishing and applying the paint, and protecting the
paint coatings, pedestrians, vehicular, or other traffic upon or under the surface being painted.

612.02 MATERIALS
Furnish materials meeting the applicable requirements of Section 710 and Subsection
612.02.1.

612.02.1 Coating System for Structural Steel

Furnish a complete coating system consisting of a self-curing zinc-rich primer, an
intermediate coat of high-build epoxy paint and a protective top coat of urethane paint meeting
Subsection 710.02.3(C) requirements. The epoxy color must be white and the urethane color is
specified in the contract.

612.03 CONSTRUCTION REQUIREMENTS

612.03.1 Coating Systems for Structural Steel

Submit a written description of the coating system for approval.

Include in the written submittal the manufacturer's product information including but not
limited to paint characteristics, surface preparation, film thickness recommendation, safety data,
repair procedures and application recommendations.

Bring conflicts between the coating system submittal and the specifications to the Engineer's
attention for resolution.

Furnish the services of a paint or painting technical representative from the paint
manufacturer at the beginning of paint operations and as required during operations.

Shop-apply the primer. Shop or field-apply the intermediate and top coat. Protect all coats
from damage during handling, transporting, and unloading. Repair all paint damage following the
coating manufacturers recommendations at Contractor expense.

612.03.2 Protection of Structure, Persons, and Property
Protect pedestrian, vehicular, and other traffic upon or under the structure, the super-
structure and substructure against damage or disfigurement by spatters, splashes, smirches, or
over-spray of paint or paint material. Clean and remove all paint damage at Contractor expense.
A. Pollution Controls. Prevent environmental pollution including stream and air pollution
caused by paint, paint spray, paint chips, dust, or other harmful materials meeting all
federal, state, and local regulations and requirements.

612.03.3 Surface Preparation

Prepare surfaces to be painted following the paint manufacturer's recommendations, or the

following, whichever is most restrictive.

A. Structural Steel for Bridges. Clean oil and grease from surfaces to be coated before
blast cleaning. Solvent-clean oil or grease coated surfaces to meet SSPC-SP 1
requirements.

Surface-clean by the centrifugal wheel or the air blast method. Blast-clean meeting
SSPC SP-6, Commercial Blast Cleaning requirements.
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Hand-clean the steel bridge bearing components containing PTFE
(polytetraflourethylene), stainless steel surfaces, and neoprene pads to prevent surface
damage.

Remove fins, tears, slivers, and burred or sharp edges by grinding and re-clean the
area as specified before coating.

Remove blast residue from steel surfaces with clean brushes, compressed air, or a
commercial grade vacuum cleaner equipped with a brush-type cleaning tool, or by double
blowing. Keep steel dry, dust free and prime steel within 24 hours after cleaning.

Clean structural steel that is not shop painted to meet SSPC SP-7 requirements after
erection. Guard angles, pier nose angles, deck expansion joints, and other small
structural steel elements may be prepared for painting using wire brushes, scrapers,
chisels, or sand blasting as approved.

B. Galvanized Metal Surfaces. Treat galvanized metal surfaces to be painted using
phosphoric acid solutions of the zinc phosphate and phosphate chromate types
formulated for this use. Dry the treated surfaces 20 minutes, then rinse with water. Begin
painting within 24 hours.

C. Previously Painted Surfaces. Clean to meet SSPC SP-7 requirements.

D. Steel Not to be Painted. Steel may be cleaned before or after erection.

612.03.4 Removing Lead Based Paint
A. Work Plan. Submit a work plan that meets OSHA and EPA regulations, for lead paint
removal work.

Work plans will be reviewed for acceptance within 10 working days of receipt. The
Project Manager will notify the Contractor in writing of the work plan acceptance or
rejection. Rejected work plans may be re-submitted but must be approved by the Project
Manager at least ten working days before beginning any lead paint removal work.

Have the work plan prepared by an individual who has experience with, and worked
under, OSHA and EPA regulations. That individual must supervise the work covered by
the plan. Include the individual’s resume listing qualifications, experience, and
references.

Work plans consisting only of copies of specifications and regulations will be rejected.

Address the following items in the written work plan:

1. Worker Protection. Meet the OSHA lead standards of Title 29, CFR 1926.62.
Describe medical surveillance, exposure monitoring, respiratory protection, personal
hygiene, employee training, employee access to records, hazard communication and
a compliance program to reduce lead exposure to within the Permissible Exposure
Limits (PELs). Exposure monitoring must meet NIOSH Method 7082.

Provide the Engineer copies of pulmonary capacity tests, copies of employee
training certificates, and the blood test results from all workers involved in the paint
removal. Take one test before beginning work, then every four weeks thereafter until
the work is complete. The Engineer may adjust the frequency based on the tests
results. Take the final blood test within two weeks of completing the paint removal.

2. Environmental Protection. Design a containment system meeting SSPC 1,2 or 3
"Guide for Containing Debris Generated During Paint Removal" requirements except
that permeable wall materials cannot be used. The containment system may be
located on or off the project site. Submit shop drawings and design calculations for
containment systems attached to the structure. Include design calculations that
address all load conditions on the structure resulting from the containment system
including debris.
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Specify ventilation and negative pressure equipment capacity, layout, and related
calculations.

B. Air Quality. Test and monitor air quality for particulate and lead matter under Part 40
CFR 50. Sample air quality before construction for background particulate matter. Monitor
air quality during construction until four consecutive samples show emissions not
exceeding 400 ug per cubic meter of PM10 over an 8-hour period. If emissions exceed
400ug per cubic meter, stop work until the containment system is corrected to meet the
required air quality level. Use high volume monitors placed upwind for background levels
and downwind of the work and near the right of way line for monitoring emissions.

Sample air quality for lead before and during construction. Test background levels
before construction by placing the monitor upwind of the project.

Take four consecutive samples when construction starts from monitors placed
downwind and near the right of way line to determine emission levels. The maximum
allowable emission in an 8-hour period is calculated by the following formula:

AE = 90/PD x 1.5 pg/m*®x 3

Where:
AE = 8-hour allowable emission in pg/m®
PD = project duration in days

The maximum and minimum value for PD is 90 and 30 respectively.
Stop work when samples exceed the allowable AE until the containment system is
corrected and emissions fall within the acceptable limits.

C. Soil Quality. Do not contaminate the soil with lead. The Department will take soll
samples before and after construction for contamination testing. The Contractor is
responsible for all work and costs to restore the soil to the condition represented by the
pre-construction sample.

D. Water Quality. Do not contaminate any water system with lead debris (spent abrasive,
paint chips, etc). The Department will take sediment samples below and downstream of
the project before and after work begins for contamination testing. The Contractor is
responsible for all work and cost to restore the water system to the condition represented
by the pre-construction sample.

E. Disposal. Contain and store the material meeting the approved plan. The Department is
responsible for disposal.

612.03.5 Application of Paint
A. General. Do not paint when weather conditions would cause unsatisfactory work. Follow
the paint manufacturer's recommendations for surface temperature and
dewpoint/temperature requirements. The Project Manager may stop painting at any time
if current or impending weather conditions could cause unsatisfactory coating
performance.

Correct failures or damage to new painted surfaces at Contractor expense. Provide a
minimum dry film thickness of 1.5 and 1.0 mils (35 pm and 25 pm) respectively for each
primer and succeeding field coat of paint over metal unless the paint manufacturer
recommends otherwise.

Provide the Inspectors ready and safe access to the work at all times. The Project
Manager will suspend work for unsafe or inadequate access facilities. Assure all
fabrication inspections are complete before beginning painting.
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B. Painting Structural Steel.

1. Application. Apply three coats of paint to new structural steel specified to be painted.
This includes but is not limited to steel and metal structures such as bridge rail, sign
posts, and sign structures exposed to the weather. Paint in a neat and workmanlike
manner.

Follow the paint manufacture's recommendation when brush or spray painting to
produce a uniform, even coat to the metal or previous paint coat. Brush paint
thoroughly coating the surface irregularities and brush out and smooth to produce an
even paint film thickness. Equip spray pressure tanks with an agitator that thoroughly
stirs the paint.

Stir the paint as recommended by the manufacturer before removing it from the
containers and during application. The Project Manager may approve hand mixing
when each coat of paint is 5 gallons (20 L) or less.

Follow the manufacturer's recommendations for paint thinning.

Paint surfaces inaccessible to paint brushes with sprayers or daubers made for
that use.

Protect painted surfaces from adverse weather until the paint has dried or
weather permits removing the cover.

Remove and replace unsatisfactory paintwork at Contractor expense.

2. Shop Paint. Apply one coat of zinc rich primer to all steel surfaces specified to be
painted, except surfaces in contact after erection. Apply the shop coat immediately
after the fabrication, shop inspection, and shop cleaning are complete and the work
has been accepted.

Do not paint metal surfaces that are in contact with other items after erection
except as specified in Subsection 612.03.5(C)(1). Do not pack or ship materials until
the paint is dry. Field coats may be applied in the fabrication shop only if approved in
writing by the Engineer.

Make erection marks for the field identification of members on painted surfaces.
Assure erection marks, fabricator's name, or other identification does not show
through the final coat of paint. Use marking paint that is compatible with the shop coat
and first field coat.

Shop coat machined-finished surfaces, excluding abutting chord splices, column
splices, and column and truss shoe bases as soon as practical after acceptance with
a zinc-rich primer coat. Machine finished iron and steel casting surfaces to remove
scales, scabs, fins, blisters, and other surface deformations must be painted with a
zinc-rich primer.

3. Field Cleaning. Remove all rust, scale, dirt, grease, unacceptable shop paint and
other foreign material following the paint manufacturers recommendations when
erection work is complete.

4. Field Painting.

a. Application Conditions. Apply paint following the manufacturers
recommendations for temperature (air, surface, material), relative humidity and
substrate temperature or as follows, whichever is more restrictive.

Do not apply paint when the ambient temperature is 40 °F (5 °C) or is
expected to drop below 40 °F (5 °C) within 2 hours of application.

Do not apply paint when rain, snow, or condensation is expected within two
hours after application at the painting location. The Project Manager may stop
paint operations when impending weather could harm freshly applied paint. Do
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not apply paint when the relative humidity is greater then 85 percent or when
temperature and humidity cause condensation on the surface to be painted.

Do not apply paint to metal with surface temperatures that exceed 110 °F
(40 °C) or when the surface temperature causes the paint to blister or produce a
porous paint film.

b. Accessory Preparations and Spot Painting. Thoroughly clean masonry and
sole plates, the outside faces of end floor beams, the bottom of expansion
devices, and all parts of steel work inaccessible for painting after erection of all
foreign material. Spot coat and apply two field coats. Perform the painting on site
and allow it to thoroughly dry before assembling. Handle painted material to
prevent paint damage. Repair and repaint damaged surfaces at Contractor
expense.

Apply only the primer shop coat to the exposed surfaces of bridge deck and
approach slab guard angles, expansion devices, and armored joints embedded in
the roadway surface. Apply two coats of field paint to the entire curb or sidewalk
portion of these members as specified elsewhere in this Section.

After erection and field cleaning is approved, apply the spot coat to the edges
of the plates, rolled shapes and angles, to the heads of all field rivets, pins, nuts
and areas where the shop coat has been damaged. The Project Manager may
require a complete shop coat reconditioning or replacement on damaged surfaces
at Contractor expense.

Re-seal small cracks and cavities left by the first coat with a zinc paste before
applying the second field coat.

c. Field Coating. Once the field cleaning is complete and the spot coat is thoroughly
dried, apply one field coat of epoxy paint to all metal and the finish coat of
urethane paint. Do not apply the urethane until the epoxy has dried as
recommended by the paint manufacturer.

d. Painting Season. Field painting season for structural steel, metal posts or poles,
and bridge rail is from May 1 to October 31, unless otherwise approved in writing
by the Project Manager.

C. Painting Bridge Rail.
1. Metal Bridge Rail. Prepare metal bridge rail to be painted meeting the applicable

requirements of Subsection 612.03.3.

Apply the spot coat and the first and second field coats before erection and fit-up
to the following contact surfaces:

a. Rail to post contact surfaces;

b. Bridge rail expansion sleeves; and

c. Bridge rail post base plates.

Apply the first and second coat to the rest of the rail after erection, fit-up, and final
adjustment of the rail to line and grade.
Repair coating damage to galvanized members with an approved zinc-rich paint.
2. Wood Rail and Posts. Primer and paint for wood rail and posts are specified in the
contract. Apply paint meeting the applicable requirements of Subsection 612.03.05.

612.04 METHOD OF MEASUREMENT
Paints and painting is not measured separately but is incidental to the items being painted.
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612.05 BASIS OF PAYMENT
Paints and painting is not paid for separately but is included in the cost of the item painted
and includes all materials and resources necessary to complete the work.
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SECTION 613

RIPRAP AND
SLOPE AND BANK PROTECTION

613.01 DESCRIPTION

This work is the construction of protective rock, stones, gravel, or concrete coverings as
specified.

Riprap is a cover of stone or fragmented rock, with or without grout, placed along
embankment slopes, stream banks, culvert inlets and outlets, foundations, bridge berms, dikes,
and other specified locations.

Bank protection is a cover of rock or coarse gravel placed on the side slopes of structure
channels and other specified locations.

Concrete slope protection is a cover of portland cement concrete placed on slopes at
structure ends.

613.02 MATERIALS
Furnish materials meeting the following Section and Subsection requirements:

Handlaid, Random, and Grouted Riprap................... 701.06
Cement GroUL ........cooiiiiiiii e 713.04
Bedding Material...........ccccceuiiiiii 701.04.1
Bank Protection ..........cccccceeiniiiiiiiiiiieee e 701.07
Class "D" Portland Cement Concrete...........cccccce...... 551
Sand-gravel Cushion ...........cccccceviiiiiiiiii 701.08

613.03 CONSTRUCTION REQUIREMENTS

613.03.1 Riprap

A. General. Place the riprap at the locations specified in the contract.

Key the riprap ends into the embankment slopes at least 2 feet (610 mm) from the
outer face of the riprap for the full height of the riprap.

B. Handlaid Riprap. Bed the stones at right angles to the slope with the larger stones used
in the lower courses. Lay the stones in close contact with staggered vertical joints and
placed so each stone rests on the embankment slope instead of the underlying stones.
Fill the spaces between the stones with smaller stones or rock, securely placed.

Finish the work to present an even, tight plane varying no more than 3 inches
(75 mm) from the general contour of the revetment.

Provide a minimum riprap thickness of 12 inches (305 mm), measured perpendicular
to the slope, or as specified.

C. Random Riprap. Place the stones on the slopes to form the specified cross section.
Uniformly distribute the smaller stones throughout the work. Manipulate the stones by
hand or machine to provide a uniform surface and stable mass.

Provide the riprap thickness specified on the plans.
Place the riprap around pipe openings without damaging the pipe. Repair damaged
pipe at Contractor expense.

D. Grouted Riprap. Provide a minimum riprap thickness of 9 inches (230 mm) measured
perpendicular to the slope, or as specified.

Place one or more layers of bedding material before placing the riprap as specified.
Place each bedding layer on the prepared surface to the specified thickness in one
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operation without segregating the layer. Finish the top layer to produce an even surface
free from mounds or ridges. Do not inter-mix the materials of each layer.

Fill the voids between stones with spalls or small stones so all stones are wedged or
keyed. Prevent earth and sand from filling the spaces between the stones.

Finish the final surface to provide an even, tight surface with the plane not varying
more than 3 inches (75 mm) from the general contour.

Wet the riprap surface and fill the crevices and openings with at least 3-inches
(75 mm) of mortar. Immediately sweep the surface with a stiff broom.

Grouting may begin when the ambient temperature is at least 35 °F (2 °C) and rising
and must stop when the ambient temperature is 30 °F (-1 °C) and falling.

Keep finished grout work moist for three days.

613.03.2 Bank Protection

Bank protection may be hand-placed or machine placed and leveled. Construct the finished
bank protection to be stable with no voids larger than the smallest stone used in the work.

Use rock spalls or gravel to fill the voids. Not more than five percent of the total bank
protection volume may be earth, sand, or rock material smaller than 3/16-inch (5 mm) for filling
voids.

Bed the bank protection as shown in the contract.

613.03.3 Concrete Slope Protection
Trench, shape, compact, and trim the slopes as specified before starting concrete work.
Excess excavated material may be used elsewhere in the work or disposed of by the Contractor.
Construct the concrete slope protection as specified or directed.

613.03.4 Concrete Drainage Chute
Construct concrete drainage chutes as shown in the Detailed Drawings.

613.04 METHOD OF MEASUREMENT

613.04.1 Riprap
A. Handlaid and Random Riprap. Handlaid and random riprap is measured by the cubic
yard (cubic meter) to the nearest cubic yard (cubic meter) complete in place. The volume
measured for payment is that bounded by the staked length and height and the plan
thickness.
Excavation is incidental to the riprap and not measured for payment.
B. Grouted Riprap. Grouted riprap is measured by the square yard (square meter) to the
nearest square yard (square meter) on the face of the revetment.
Excavation is incidental to the riprap and not measured for payment.
Bedding material is measured by the cubic yard (cubic meter) to the nearest cubic
yard (cubic meter).

613.04.2 Bank Protection

Bank protection is measured by the cubic yard (cubic meter) to the nearest cubic yard (cubic
meter) complete in place. The volume measured for payment is that bounded by the staked
length and height and the plan thickness.

Excavation and bedding material are not measured for payment.
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613.04.3 Concrete Slope Protection

Concrete slope protection is measured by the square yard (square meter) to the nearest
0.1 square yard (0.1 square meter). Measurement is made parallel to the surface of the exposed
surface area including the surfaces of curbs and head walls.

Excavation is incidental to the item and not measured for payment.

Sand-gravel cushion is measured by the cubic yard (cubic meter) compacted in place.

613.04.4 Concrete Drainage Chute
Concrete drainage chutes are measured by the cubic yard (cubic meter) and include the
excavation, concrete placement, and bank protection at the chute ends.

613.05 BASIS OF PAYMENT
Payment for the completed and accepted quantities is made under the following:

Pay Item Pay Unit

Handlaid and Random Riprap Cubic Yard (cubic meter)
Grouted Riprap Square Yard (square meter)
Bank Protection Cubic Yard (cubic meter)
Concrete Slope Protection Square Yard (square meter)
Bedding Material Cubic Yard (cubic meter)
Sand-gravel Cushion Cubic Yard (cubic meter)
Concrete Drainage Chute Cubic Yard (cubic meter)

Payment at the contract unit price is full compensation for all resources necessary to
complete the item of work under the contract.
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SECTION 614
RETAINING WALLS

614.01 DESCRIPTION
This work is constructing concrete and metal bin-type retaining walls.

614.02 MATERIALS
Furnish materials meeting the following Section and Subsection requirements:

CONCIeLE ....oceevvviiveiiii 551

Reinforcing Steel ... 711.01
Metal Bin-Type Retaining WallS...........cccoooviiviiiennnen. 711.21
Backfill For Metal Bin-Type Retaining Walls.............. 701.09

614.03 CONSTRUCTION REQUIREMENTS

614.03.1 Foundations

Excavate and prepare foundations for concrete retaining walls meeting the applicable
requirements of Subsection 209.03.

Construct metal bin-type retaining wall foundations to the established lines and grades and
compact meeting Subsection 203.03.3 requirements.

The Project Manager will inspect and approve all foundations before subsequent work.

614.03.2 Concrete Retaining Walls

Construct concrete retaining walls as specified in the contract. Perform concrete work
meeting the applicable requirements of Section 552.

Remove all deleterious material from the footings before placing concrete. Prepare the
footing surface meeting the requirements for bonding construction joints in Subsection 552.03.7.
Make vertical construction joints as specified in Subsection 552.03.7.

614.03.3 Bin-type Retaining Walls

Assemble the wall parts following the wall manufacturer's recommendations.

If approved, the wall height and depth may be varied but can not exceed the maximum
dimension shown.

Two or more retaining wall designs may be used in the same wall, using standard split
columns to make the stepback connection.

614.03.4 Backfill

A. Concrete Structures. Furnish the backfill material specified in the contract. Place backfill
as specified in Subsection 203.03.2(B).

B. Metal Bin-type Retaining Walls. Follow the manufacturer's recommendations for
placing and compacting backfill material. If no recommendations are made, bring the
backfill up equally inside and outside the bins as follows:

o For backfill material outside the bins, use roadway excavation and place it as
specified in Subsection 203.03.2(B).

e Furnish backfill material for inside the bins meeting Subsection 701.09
requirements.

e Place the backfill in 8-inch (205 mm) maximum compacted lifts, completely
filling in all corrugations. Compact backfill as specified in Subsection 203.03.3.
Hollow sounding corrugations in the bin wall face detected by the Inspector is
cause to remove, replace, and re-compact the backfill at Contractor expense.
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614.04 METHOD OF MEASUREMENT

614.04.1 Concrete
Concrete is measured by the cubic yard (cubic meter) under Subsection 552.04.

614.04.2 Reinforcing Steel
Reinforcing steel is measured by the pound (kilogram) under Subsection 555.04.

614.04.3 Metal Retaining Walls
Metal bin-type retaining walls are measured by the nominal square foot (square meter) of
facial area of wall.

614.05 BASIS OF PAYMENT
Payment for the completed and accepted quantities is made as follows:

Pay Item Pay Unit

Concrete Cubic Yard (cubic meter)
Reinforcing Steel Pound (kilogram)

Metal Retaining Wall Square Foot (square meter)

Payment at the contract unit price is full compensation for all resources necessary to
complete the item of work under the contract.
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SECTION 615

IRRIGATION FACILITIES
AND HEADWALLS

615.01 DESCRIPTION
Irrigation facilities and headwalls is furnishing and constructing irrigation structures meeting
these specifications and the contract requirements.

615.02 MATERIALS
Furnish material meeting the contract and the following Section requirements:

concrete, Class DD ... 551

615.03 CONSTRUCTION REQUIREMENTS

Construct irrigation facilities and headwalls meeting the contract requirements and the
following.

Excavate meeting the applicable Section 209 requirements. Construct and install concrete
structures meeting the applicable Section 552 requirements. Place reinforcing steel as shown in
the contract. Moisten all surfaces where concrete is to be placed before the concrete is placed.

615.04 METHOD OF MEASUREMENT
Concrete is measured under Subsection 552.04. Reinforcing steel and excavation are
incidental to concrete and not measured for payment.

615.05 BASIS OF PAYMENT
Payment for the completed and accepted quantities is made under the following:

Pay Item Pay Unit
Concrete See Subsection 552.05

Payment at the contract unit price is full compensation for all necessary resources to
complete the item of work under the contract.
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SECTION 616
CONDUITS AND PULL BOXES

616.01 DESCRIPTION
This work is furnishing and installing plastic and steel electrical conduit, including fittings,
junction boxes, pull boxes, and accessories.

616.02 MATERIALS
Furnish materials meeting the following Subsection requirements:

(@4 o [0 [1 1] TR 703.02
PUIL BOXES ...t 703.03

616.03 CONSTRUCTION REQUIREMENTS

616.03.1 General

Install conduit and pull boxes meeting the National Electric Code (NEC) requirements.

Conduit lengths in the contract are estimated, and may require changes, approved by the
Project Manager, to avoid underground obstructions. Refer to Subsection 107.18 regarding
locating of underground utilities before excavation.

Provide the specified conduit size, or substitute a larger size conduit at Contractor expense.
Do not change conduit size within any conduit run. Use minimum 2-inch (53 mm) diameter
conduit between pull boxes and adjacent standard bases.

Install pull boxes and conduits as specified with the pull box covers flush with the concrete
facing or as directed.

Compact backfill material for conduit trenches constructed outside of the roadbed sections to
the density of the adjacent material.

Restore existing surfaces disturbed by conduit or pull box installations to the original type
and condition.

616.03.2 Plastic Conduit

Excavate trenches for plastic conduit a minimum 24 inches (610 mm) deep. Tamp the trench
bottom and bed with 2 inches (50 mm) of sand before laying the conduit. Once the conduit is
placed, place and compact sand, or soil free of rocks or hard lumps, 6 inches (155 mm) above
the pipe. Complete the backfill using material passing a minus 3-inch (75 mm) screen.

Join conduit using a solvent-welded slip-fitter coupling to provide a watertight joint.

Separate plastic parallel and perpendicular conduit runs from each other with at least
3 inches (75 mm) of sand or soil cushion. Cap open ends of conduit to prevent moisture, dirt, or
rocks from entering the conduit.

Terminate plastic conduit runs at least 9 inches (230 mm) from the pullbox or foundation with
a plastic threaded adaptor. Thread a rigid steel conduit bend into the adaptor for the pullbox or
foundation entry. Use insulated bushings and electrically bond the steel conduit ends.

For plastic conduit runs 300 feet (91 m) or longer, leave one end disconnected or insert an
"0" ring expansion coupling near one end of the run.

616.03.3 Steel Conduit

Install rigid conduit meeting the National Electrical Code Article 346.

Use the size and type of conduits and fittings specified in the contract.

Make field cuts square and true so that the ends join full circumference. Ream the conduit
ends to remove burrs and rough edges.
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Slip joints or running threads are not permitted for coupling conduit. Use an approved
threaded union coupling when a standard coupling cannot be used.

Coat any new threads on conduit with a cold galvanizing compound before making
couplings.

Tighten couplings until the conduit ends are brought together making a good electrical
connection throughout the entire conduit run.

Paint damaged conduit coating with a cold galvanizing compound.

Thread and cap conduit with standard pipe caps until the wiring is placed. Install insulated
grounding bushings when caps are removed.

Terminate conduit in standard or pedestal foundations at least 3 inches (75 mm) from the
foundation top. Keep conduit within foundations at least 6 inches (155 mm) from the foundation
face.

Have conduit enter the foundation at least 24 inches (610 mm) from the top. Conduit stubs
on structures are specified in the contract. Paint conduit stubs, caps, and exposed threads with
rust-preventative paint.

Mark the conduit end locations in structures and at curbs directly above the conduit end by
cutting a minimum 3-inch (75 mm) "Y" into the curb face, gutter, or wall.

Make conduit field bends having a minimum radius of six times the inside diameter of the
conduit. Factory conduit bends must not crimp or flatten the conduit and use the longest practical
radius.

Place and securely hold in position conduit ends, anchor bolts, and other fittings set in
concrete until the concrete sets.

Lay conduit a minimum of 18 inches (460 mm) below the curb grade in sidewalk areas and
not less than 24 inches (610 mm) below the finished grade in all other areas.

Install conduits under railroad tracks to railroad company requirements. Notify the
Department and the railroad company at least 48 hours before starting work on railroad property.

Place conduits installed under an existing roadway as specified.

Jack or drill conduits without damaging the roadway surface.

Open cut highways only if other methods have failed and if approved by the Project
Manager. The Project Manager may approve cutting small test holes in the roadway surface to
locate obstructions. Keep jacking and drilling pits at least 2 feet (610 mm) away from the
roadway surface edge. Do not undermine the roadway surface or soften subgrade when using
water.

When approved by the Project Manager, trench across paved roadways without disturbing or
injuring the paved surface on both sides of the trench.

Cut asphalt pavements leaving a straight cut face. Excavate, install conduit, and backfill with
approved material. Fill the top 1 foot (305 mm) of the trench with compacted plant mix or as
directed. Replace all damaged pavement.

Compact backfill material in the roadbed section to at least 95 percent of maximum density at
optimum moisture content meeting Subsection 203.03.3 requirements.

Extend conduit terminating in standards or pedestals above the foundation and slope it
towards the handhole opening. Terminate conduit entering concrete pull boxes 2 inches (50 mm)
inside the box wall, at least 2 inches (50 mm) above the bottom, and slope it to aide cable
pulling. Locate conduit entrances in pull box bottoms near the end walls leaving most of the box
clear. Install conduit outlets in the box from the direction of the run. Seal conduit leading into
socket walls, lights, or fixtures below the pull box grade using a watertight sealing compound.

Install a pull wire in all unused conduits over 10 feet (3 m) long. Double at least 2 feet
(610 mm) of pull wire back into the conduit at each termination point for runs over 100 feet
(30.5 m); double 1 foot (305 mm) back for shorter runs.
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Install a conduit expansion joint, detailed in the contract, where the conduit crosses a fixed or
structure expansion joint. Equip each expansion fitting with a grounding strap jumper.
Thoroughly clean contact areas before clamping grounding straps.

Secure all conduit bonds, lighting bracket anchor bolts, and bridge rail anchor bolts to form a
continuous mechanical and electrical system.

Clean out existing underground conduit incorporated into new conduit with compressed air
and mandrel for size if required.

616.03.4 Pull Boxes and Manholes

Construct and install pull boxes and manholes as specified. The Contractor may install
additional pull boxes to aide the work at its expense. Install pull boxes and manholes with covers
level with curbs, sidewalks, and surrounding ground. Bed the box bottoms in concrete or crushed
rock as specified.

616.04 METHOD OF MEASUREMENT

616.04.1 Lump Sum Basis
When a conduit system or portion thereof is specified in the contract on a lump sum basis,
the system is measured by the lump sum.

616.04.2 Conduit
Conduit is measured by the foot (meter) to the nearest 1 foot (0.1 m).

616.04.3 Pull Boxes and Manholes
Pull boxes and manholes are measured by the unit.

616.05 BASIS OF PAYMENT
Payment for the completed and accepted quantities is made under the following:

Pay ltem Pay Unit
Conduit System Lump Sum
Conduit Foot (meter)
Pull Box Each
Manhole Each

Payment at the contract unit price is full compensation for all resources necessary to
complete the item of work under the contract.
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SECTION 617

TRAFFIC SIGNALS AND
LIGHTING

617.01 DESCRIPTION
This work is installing or modifying of traffic signal(s), lighting, and other electrical systems.

617.02 MATERIALS
Furnish materials meeting the following Section requirements:

Lighting and Signal Materials...........cccccccceeeiiieierennnn, 703
PaINtS .o 710
Class "D" Portland Cement Concrete ..........ccovevevneees 551

617.03 CONSTRUCTION REQUIREMENTS

617.03.1 General

Obtain daily, safety circuit clearance from the servicing utility before starting work on existing
series street lighting circuits. Pull cut-out plugs and place worker signs at cut-out boxes before
work is started.

Pick up State-furnished material and equipment from the Department of Transportation,
Traffic Engineering Section, 2701 Prospect Avenue, Helena, Montana, and transport to the
project as part of the contract unit price. Provide the Traffic Engineering Section at least 48 hours
advance notice before arriving to take delivery.

Repair or replace all existing improvements and equipment disturbed, damaged, or removed
in performing the work at Contractor expense.

The locations in the contract for signal and light standards, controller pedestals, conduit runs,
pull boxes, illuminated signs, and appurtenances are approximate. The Project Manager will
establish the exact field locations.

Furnish and install all incidental parts not specified but necessary to complete or modify the
traffic signal, lighting, or other electrical systems at Contractor expense.

Make arrangements with the serving utility for providing service to the project.

Pay all fees and energy costs up to the time the project is accepted. The Department will pay
for the energy costs to operate signals and lighting for public benefit, when ordered by the
Project Manager.

All systems must be complete and operable when the work is completed.

See Section 703 for additional construction requirements.

617.03.2 Equipment Lists and Drawings

Submit the following to the Electrical Section of the Traffic and Safety Bureau for approval

after award:

1. A complete list of the proposed equipment and material. Include the quantity, description,
size, name of the manufacturer, and catalog number of each item. Indicate which items
are on the Department’s Qualified Products List (QPL).

2. Manufacturer's catalog sheets for each item of equipment and material listed that are not
on the Department’s QPL. The catalog sheets must have the specific items to be used
underlined in red include item specifications.

3. Shop drawings, design calculations, and welding procedures for all metal signal and
luminaire standards that are not on the Department’'s QPL. Check and approve the shop
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drawings and design calculations before submitting, and show the Contractor’s approval
on the drawings.

4. Documentation required by the QPL for items that are on the approved QPL list.

5. Certified mill test report’s for pole material and the manufacturer’s certification that pole

material and galvanizing meets specifications.

Materials and equipment listed as approved on the QPL at the time that the list of proposed
equipment and materials is submitted, may be accepted as a pre-approved QPL item in lieu of
the normal submittal and approval process outlined in this section.

Obtain further information and requirements on the QPL website, located at
http://www.mdt.mt.gov contracting/consultant link.

The Department has 15 Working Days after receipt to approve the submittals. Upon receipt
of the approved list of equipment and material, immediately order the materials and submit
copies of the dated purchase orders for major items. Re-submit any disapproved items for
Department review within 20 working days of notification of disapproval.

Submit copies of the invoices showing the shipping dates within 10 calendar days of the
invoice dates.

The calendar date or the number of working days allowed for completion of the contract will
be adjusted by the number of days the Department's review of submittal's overrun the
Department's review time, if the Departments delay affects the Contractors operation as shown
on the current work schedule.

The Department is not liable for any material purchased, labor performed, or work delay
(except as stated above) before approval of the required submittals.

All material is subject to inspection after delivery to the project and during installation on the
project. Failure by the Project Manager to note defective material or faulty workmanship during
construction does not relieve the Contractor of responsibility for removing or replacing defective
material or redoing work at Contractor expense. Inspection or sampling of certain materials may
be made at the factory or warehouse before delivery to the site at the Project Manager's
discretion. No material rejected before delivery, is to be delivered to the project, and all material
rejected on the project must be removed from the work.

Submit all equipment guaranties and warranties.

Comply with the requirements of Subsection 106.09.

617.03.3 Maintenance of Signals

Maintain existing traffic signals that are moved or modified once work begins.

The responsibility for existing traffic signals continues with the agency normally responsible
for the traffic signals until work begins.

Be responsible for new or modified traffic signals placed in service until the project is
accepted. Provide in writing the names and phone numbers of the persons responsible for the
operability and maintenance to the jurisdictional law enforcement agency and the Project
Manager in case of signal malfunction.

617.03.4 Excavating and Backfilling

Excavate for conduit, foundations, other equipment and materials as specified. Excavate
trenches to the width necessary to install electrical equipment, materials, and foundations. Saw
cut all existing pavements before excavating.

Do not start excavation until the conduit, equipment, and materials are on site.

Place excavated material without obstructing vehicular or pedestrian traffic or surface
drainage. Remove and dispose of surplus excavated material at the end of each workday.
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Backfill excavations meeting Subsection 209.03.6 requirements. Bring excavations up level
with the adjacent surface or grade to drain as required until permanent repairs are made.

When construction is suspended each day, clear all equipment and material from the
roadway for public use as specified in Section 618.

Restore sidewalks, pavement, and landscaping at each intersection before starting work at
other intersections. Restrict only one traffic lane for excavations in streets and highways at any
time, following the approved traffic control plan.

617.03.5 Removing and Replacing Improvements

Replace or re-construct existing sidewalks, curbs, gutters, pavement, bituminous surfacing,
base material, and other improvements removed, broken, or damaged by the Contractor with
equal or better quality materials.

Cut concrete sidewalk and pavement borders to be removed without damaging the adjacent
surface. Whenever a part of the existing concrete sidewalk, driveway or pavement is broken or
damaged, remove the entire square or slab and replace the concrete as specified.

Repair or remove and replace all existing improvements damaged by the Contractor at its
expense.

617.03.6 Foundations

Construct post, standard, controller cabinet, and pull box concrete encasing pad foundations
using Class "D" portland cement concrete meeting the applicable requirements of Section 551.

Place the concrete foundation bottoms on undisturbed ground. Mono-lithically pour
foundations where practical. Form the exposed faces. Assure forms are rigid and braced true to
line and grade. Finish the footing tops for posts and standards, except special foundations, to the
curb or sidewalk grade or as directed. Position and hold in place conduit ends and anchor bolts
using a template until the concrete has set.

Install luminaire and Type 1 signal foundations to ensure that no portion of the foundation or
base that is non-breakaway projects more than 4 inches (100 m) above the ground line.

Apply an ordinary surface finish to the exposed concrete surfaces meeting Subsection
552.03.12.

Where obstructions prevent the construction of planned foundations, the Contractor may
propose an alternate foundation construction method.

Posts, poles, standards, and pedestals may be erected, plumbed and raked after the
foundation concrete has cured at least 72 hours.

617.03.7 Conductors and Wiring

Install wiring meeting the National Electric Code requirements.

Neatly arrange and lace wiring in cabinets, junction boxes, and the like.

Run conductors in conduit except inside poles. Remove all dirt and moisture from the conduit
runs before pulling wiring. Use powdered soapstone, talc, or other approved lubricant when
placing conductors in conduit.

Run signal light conductors without splices from a terminal block located in the cabinet,
compartment, or signal head to a similarly located terminal block.

Splice conductors only where specified using approved watertight connectors. Locate
connectors in pole bases to be easily accessible through the handhole.

Leave at least 2 feet (610 mm) of slack for each conductor at each standard and pull box.

Use a conductor separate from the signal light circuit for all 24-volt circuits, such as
pedestrian push-button circuits.
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When conductors and cables are pulled through conduit, tape the conductor and cable ends
to seal out moisture until the splices are made or terminal appliances attached. Tape the ends of
spare conductors.

Tag cables at controller cabinets and poles to show routing. Provide color-coded wire
diagrams for individual wire routing.

617.03.8 Span Wire-mounted Signals

Install span wire suspended signals on overhead guys providing a sag of five percent of the
total span distance.

Raise overhead guys with the signals attached, to the specified sag. Adjust the guy mounting
height at either or both poles, or the sag, or the rake of steel poles so that the signals are at the
specified height with the proper sag and the poles are plumb when completed. Do not pull guys
beyond the specified sag.

617.03.9 Bonding and Grounding

Make metallic cable sheaths, conduit, and metal poles and pedestals mechanically and
electrically secure to form a continuous grounded system. Use copper wire or strap of equal
cross sectional area to an AWG No. 6 conductor for bonding and grounding jumpers. Use a
No. 6 copper bonding strap, to bond standards and pedestals, attaching it to an anchor bolt and
all conduit. Use a bare copper AWG No. 6 solid wire connected between the grounding lug on
the standard or pedestal and the bonding strap. Ground one side of the secondary circuit of
series-multiple transformers.

Ground conduit and neutrals at service points meeting the Electrical Code or this Section,
except use AWG No. 6 conductor or equal for grounding.

Furnish and install nonferrous ground rods or approved equals of at least 5/8 inch x 8 feet
(16 mm x 2.4 m) at each service point. Install ground rods meeting the contract and Code
requirements. Bond the service equipment to the ground rod using a ground clamp and a bare
AWG metal No. 6 solid copper wire or equal enclosed in a 3/4-inch (21 mm) diameter schedule
80 plastic conduit.

617.03.10 Service Connections

Service pole locations shown in the contract are approximate. The Contractor, Project
Manager and serving utility will jointly determine the exact locations. The utility must specify the
riser location when the Contractor is to install the lower section of a riser on a utility pole.

617.03.11 Conduit and Pull Boxes
Refer to Section 616.

617.03.12 Painting
Perform painting meeting Section 612 requirements.
Clean standards, frames, signal bridges, fittings, and other metal parts to be painted
following the paint manufacturer's recommendations before applying paint.
Apply two coats of cold galvanizing compound to breaks, abrasions, and damaged
galvanized surfaces. Undamaged, shop-coated metal parts do not require field priming.
Prepare galvanized surfaces to be painted following the paint manufacturer's
recommendations or as follows if no recommendations are made:
o Dissolve 2 ounces (59 mL) each of copper chloride, copper nitrate, and sal ammoniac
in 1 gallon (3.8 L) of water in a glass container.
¢ Add 2 ounces (59 mL) of commercial muriatic acid. Apply the solution to the
galvanized surface with a wide, flat brush.
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e Apply one coat of primer after the surface develops a grey film.
e Spot coat damaged surfaces with primer, once installed.
e Apply two coats of enamel of the color specified below.

Factory-enameled signal heads and fittings of black or dark olive-green in good condition
must not require painting. Apply one coat of primer and two coats of enamel to signal heads that
are un-painted or when directed.

Use the same color for like components in the same intersection.

Apply one coat of primer to the backplates.

Apply two coats of flat black enamel to hood interiors and front faces of backplates.

Factory-enameled controller cabinet exteriors in good condition do not require painting. Paint
unpainted cabinet exteriors with one coat of primer and two coats of aluminum enamel.

Galvanized poles must not require painting except for repairing damaged surfaces.

Apply paint by hand brushing or spray equipment. The Project Manager will require brush
painting if spraying produces unsatisfactory results.

617.03.13 Field Test

Conduct the following tests on traffic signal and lighting circuits with the Project Manager
present before completing the work:

1. Test each circuit for continuity;

2. Test each circuit for grounds;

3. Perform a megger test on each vehicle detector loop between the loop and ground before

and after sealing. The megger readings must exceed 10 megohms; and
4. A functional test that demonstrates the system functions as specified.

617.03.14 Salvaging and Reinstalling Electrical EqQuipment

A. Salvaging Electrical EQquipment. Remove, clean, salvage, and stockpile or re-install
existing electrical equipment as specified.

Underground conduit, conductors, and foundations not reused are the Contractor's
property and must be removed. The materials may, with written approval, be abandoned
in place.

Replace all electrical equipment damaged or destroyed during salvage operations at
Contractor expense.

B. Reinstalling Salvaged Electrical Equipment. Furnish and install all necessary
materials and equipment to complete the new installation.

C. Remove and Reset Existing Poles and Standards. Remove the specified poles and
standards, including their attachments from the existing locations and reset them at the
specified new locations. Remove the existing foundation, backfill and compact the hole,
and dispose of the old foundation. Remove the existing wiring from the poles and
standards and replace with new wiring, making all connections. Furnish four high strength
anchor bolts, as specified, and two nuts and two washers for each bolt for the new
foundation. Ensure the top 12 inches (300 mm) of the bolt is galvanized. Install a new
foundation meeting Subsection 703.05 at the specified locations. Meet all the applicable
Section 617 requirements for the reset installation.

617.03.15 Road Closure Gate Assemblies
Furnish and install road closure gate assemblies meeting the contract requirements and as
shown in the Detailed Drawings.
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617.04 METHOD OF MEASUREMENT

617.04.1 Lump Sum Basis
When a traffic signal and lighting system or portion thereof is specified in the contract on a
lump sum basis, the system is measured by the lump sum.

617.04.2 Traffic Signals and Lighting

Measurement for traffic signals and lighting is made as follows:

1. Conduit and pull boxes are measured under Subsection 616.04.

2. Concrete foundations are measured by the cubic yard (cubic meter) based on plan
dimensions. Deductions are not made for the concrete displaced by reinforcing steel,
anchor bolts, and conduit. Foundation work includes backfill, furnishing reinforcing steel,
electrical bonding, and restoring the surface around the foundation.

3. Cables, conductors, and treated timber poles are measured by the foot (meter) to the
nearest foot (0.1 m), in place.

4. The following items are measured by the unit:

e Standards

e Controller Cabinet Pedestals

e Controllers

e Luminaire Assemblies

e Service and Control Assemblies

e Photoelectric Controls

e Traffic Signals

e Pedestrian Signals

e Signal Standards

e Detector Loops

o Detector Loop Amplifiers

e Pedestrian Push Buttons

o Emergency Pre-emption Systems

¢ Road Closure Gate Assemblies

e Remove and Reset Existing Pole (foundation measured separately)
e Other component parts as specified in the contract

617.05 BASIS OF PAYMENT
Payment for the completed and accepted quantities is made under the following:

Pay ltem Pay Unit
Traffic Signal and Lighting System Lump Sum
Conduit and Pull Boxes See 616.05
Concrete Cubic Yard (cubic meter)
Cables Foot (meter)
Conductors Foot (meter)
Treated Timber Poles Foot (meter)
Pull Boxes Each
Standards Each
Controller Cabinet Pedestals Each
Controllers Each
Luminaire Assemblies Each
Service and Control Assemblies Each
Photoelectric Controls Each
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Traffic Signals Each
Pedestrian Signals Each
Signal Standards Each
Detector Loops Each
Detector Loop Amplifiers Each
Pedestrian Push Buttons Each
Emergency Pre-emption Systems Each
Road Closure Gate Assembly Each
Remove and Reset Existing Pole Each
Other Components as specified

in the contract Each

Payment at the contract unit price is full compensation for all resources necessary to
complete the item of work under the contract and to furnish and operational system.
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SECTION 618
TRAFFIC CONTROL

618.01 DESCRIPTION

This work is the furnishing, installing, and maintaining of traffic signs, barricades, lights,
signals, pavement markings, and other specified traffic control devices. It includes flagging and
pilot car operation and furnishing and applying water for dust control.

618.02 MATERIALS
Furnish materials meeting the contract, the MUTCD, and the following Subsection
requirements:

Reflective Sheeting.........cccccoviiiiiiiiiiiieee 704.01.10
Letters, Symbols and ACCeSSOreS.........uuvvrverennnnnnns 704.01.11
Temporary Pavement Marking Tape .........cccccceeevnee 714.01
Temporary Pavement Marking Tabs.........cccccccoeee... 714.02
Preformed Plastic Pavement Markings..................... 714.03
Temporary and Interim Traffic Paint .............cc.......... 714.04
Signs and Channelizing Devices .........ccccccevvviivnnnn. 715.01
Portable Sign Support Assemblies .........cccccccvvvnnnnnes 715.02
Advance Warning Arrow Panels ..........ccccoccvvveeennnn. 715.03
Warning LightS........ccoovviviiiiieeeeee 715.04
Flagger Ahead Warning SignsS.........ccccccevvniiiviieeeneenn. 715.05

Provide work zone traffic control devices that meet the National Cooperative Highway
Research Council test Report 350 (NCHRP 350) crash test requirements.

618.03 CONSTRUCTION REQUIREMENTS

618.03.1 Purpose and Prosecution of Work Zone Traffic Control

Schedule construction and provide work zone traffic control to accomplish the following:

1. To provide the protection, safety, and convenience for motorists, pedestrians and for

construction personnel protection and safety; and

2. To advance the project work in the most beneficial manner to the public.

Provide work zone traffic control for all construction activities on the roadway and within the
clear construction zone and other specified areas. The construction clear zone is the area within
30 feet (9.2 m) of the edge of a traffic lane.

Furnish work zone traffic control meeting the contract requirements, the MUTCD, and the
approved traffic control plan.

618.03.2 Traffic Control Plan

The Detailed Drawings and the Manual of Uniform Traffic Control Devices provide traffic
control requirements for the contract.

Furnish a proposed traffic control plan.

The traffic control plan must consist of; copies of the Detailed Drawings with notations
indicating permanent or temporary sign mounting, sign location modifications as necessary, or
Contractor generated traffic control drawings. Indicate on the plan the location and purpose of
flaggers and pilot car use. Include in the plan proposed measures to deal with traffic delays due
to emergencies, highway incidents within the project limits, emergency vehicles, mail delivery,
and scheduled school bus runs.

Obtain the Project Managers approval of the plan, and changes to the plan, before its use.
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Furnish documentation that each type of traffic control device to be used on the project
meets NCHRP 350 requirements with the proposed traffic control plan.

618.03.3 Traffic Control Conference

Attend a work zone traffic control conference organized by the Project Manager before
starting work that alters the public's use of any roadway. The provisions for traffic control
proposed for each stage of construction will be reviewed.

618.03.4 Traffic Control Reviews

Designate personnel to be responsible for traffic control work and its continuous surveillance.
The designees must be available 24 hours a day to respond to calls concerning damage to traffic
control devices from any cause. Provide the names of the persons responsible for the
surveillance.

The Project Manager and the designees will conduct periodic reviews of the traffic control
throughout the work to insure compliance with the traffic control plan. The reviews will be
conducted at night, during adverse weather conditions, when construction work is active and
inactive, and at other times as necessary.

618.03.5 Traffic Control General Requirements

Meet all traffic control plan requirements before starting work affecting the roadway. Use
devices that are new or like new in condition.

Properly maintain, clean, and operate devices when in use. Immediately remove the devices
when they are no longer applicable to the work. Cover with opaque material or remove all non-
applicable signs from the work.

Remove portable traffic control devices when not in use.

Immediately remove existing signs and other traffic control devices on the present traveled
way or on connecting state or federal routes to be abandoned when they no longer apply. Assure
roadways are always appropriately signed. Turn removed signs over to the Department.

Provide functional traffic lanes with signing and channelizing appropriate to the roadway
condition at the close of each work day.

Provide the traffic an un-obscured view of the traffic control devices at all times.

Store or park construction equipment, vehicles, materials, and debris at least 10 feet (3 m)
behind guardrail or outside the clear zone. When this is impractical, use approved warning
devices and protective measures to delineate the item. Only equipment and materials for
immediate use or incorporation into the work may be placed within the clear zone.

Store unused traffic control devices outside the clear zone.

Contractor furnished traffic control devices are the Contractor's property. Traffic control
devices furnished by the Department or installed on a force account basis are the Department's
property.

Repair or replace all damaged traffic control devices at Contractor expense.

If the Contractor fails to provide the required traffic control, the Project Manager will provide
the work and deduct the costs from monies due or that may become due the Contractor.

618.03.6 Access Breaks

Submit a written proposal on the “Request for Access Break Approval” form, available from
the Project Manager, for temporary breaks in Interstate access control or right-of-way fences for
approval. See the form for access breaks requiring FHWA approval. Include all information
requested on the form.
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Provide a written narrative that describes how the traffic control plan addresses traffic safety
and minimizes delay to the mainline traffic. Ensure the plan meets the MUTCD and the
departments Detailed Drawings requirements.

Do not begin work on the access break until the Department has returned an approved
proposal. Obtain the Project Manager’s approval for all modifications to the original plan and
submit the changes in writing.

Assume all costs associated with the access break including the traffic controls and the
restoration of the area once the access break is removed.

618.03.7 Crossing, Entering, and Using Roadways
A. General. Construct temporary approaches and crossings with 10:1 side slopes and
include drainage provisions.

Remove all temporary approaches and median crossings once the work is complete.
Restore and re-seed disturbed areas.

Do not use areas within the right-of-way as borrow sources or disposal areas for the
construction or restoration of temporary approaches.

Operate hauling units with the flow of traffic. Do not operate hauling units on roadway
shoulders.

B. Limited Access and Multiple-lane Roadways. Use frontage roads and interchanges for
equipment access to the Interstate roadway whenever possible.

Do not stop the general traffic on one-way roadways for the convenience of haul
units. Use interchanges or a series of appropriate lane closures at temporary access
breaks and median crossings for haul-unit operations on one-way roadways.

Haul unit turning movements are restricted to right-turn movements only, when there
is access to the project by frontage roads and where left-turn movements by hauling units
would pose a hazard to the traveling public.

Submit temporary median crossing proposals for approval. Include the applicable
information detailed in Subsection 618.03.7.

Temporary median crossings may be permitted subject to the following guidelines:

1. The distance between any two median crossings, including interchanges, authorized

vehicle median crossings, and temporary median crossings must be at least 2 miles

(3.2 km).

2. Median crossings must be at least 1,000 feet (305 m) from structures and have a
minimum 1,500 feet (458 m) of sight distance at 3.5 feet (1.1 m) above the pavement.
Sign median crossings as specified in the contract.

4. When not in use, protect crossings through median barriers by one of the following
methods:

a. Place an approved impact attenuator at each end of the barrier opening.

b. Close the inside lanes to traffic with a controlled lane closure.

c. Close the opening by replacing and pinning the median barrier.

C. Two-lane Roadways. Always provide at least one functional lane for traffic.
Meet Table 618-1 requirements.

w
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TABLE 618-1

TRAFFIC CONTROL REQUIREMENTS FOR HAULING
UNITS ENTERING OR CROSSING 2-LANE ROADWAYS

ADT/LOAD FREQUENCY TRAFFIC CONTROL REQUIREMENT
Less than 2000 ADT Stop hauling units for traffic
2000 to 5000 ADT/ Less than 50 loads per shift Stop hauling units for traffic
2000 to 5000 ADT/ More than 50 loads per shift Provide flaggers to control traffic
More than 5000 ADT Provide flaggers to control traffic

The Project Manager may adjust the ADT or load frequency at which flagging is
required in Table 618-1.

Where flaggers are not required by Table 618-1, the Contractor may use flaggers and
traffic control, with Project Manager approval, at Contractor expense.

Limit the number or locations at which flagging is provided at roadway crossings or
entrances to:
1. One location per material or plant site; or
2. The number of locations required by an indicated materials source.

618.03.8 Traffic Control at Drop-off Areas

When existing slopes are 3:1 or flatter, temporarily fill constructed drop-offs within 30 feet
(9.2 m) of the edge of travel lanes used by traffic to a 3:1 slope or flatter at the close of work
each day. Furnish and install, at Contractor expense, traffic control devices for slopes not
temporarily filled to a 3:1 or flatter.

When existing slopes are steeper than 3:1, temporarily fill constructed drop-offs within
30 feet (9.2 m) of the edge of travel lanes used by traffic that matches or is flatter than the
existing slope at the close of work each day. Furnish and install at Contractor expense, traffic
control devices for slopes not temporarily filled to match, or that are steeper than the existing
slope.

Temporary filling of drop-offs protected by positive barriers is not required.

Determine device spacing using the following formula:

Factor in Feet (meters) = (A x C x W)

(SxD)
Where:
A = Average Daily Traffic Adjustment
C = Degree of Curvature (metric radius factor)
W = Recoverable Width, 4:1 or flatter, in feet (meters) from the drop-off to the far

edge of the adjacent traffic lane(s) with the same direction of traffic
Posted Speed in MPH (km/h)
= Average Drop-off Depth in inches (mm)

S
D

Use the C factors in Table 618-2 for drop-offs outside of horizontal curves.
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TABLE 618-2
C - FACTORS FOR DROP-OFFS ON THE OUTSIDE OF HORIZONTAL CURVES
DEGREE OF CURVE C METRIC RADIUS C
Less than 2 5800 Greater than 900m 241,000
2 to less than 4 5200 900m to more than 450m 218,000
4 to less than 6 4900 450m to more than 300m 203,000
6 or greater 4500 300m or less 188,00

Use the C - factor for curves with a degree of curve less than 2 (greater then 900 m) for drop-
offs on the inside of horizontal curves.
Use the Average Daily Traffic (ADT) adjustment from Table 618-3.

TABLE 618-3
AVERAGE DAILY TRAFFIC ADJUSTMENT FACTOR
ADT A
Under 750 1.50
750 - 1499 1.30
1500 - 5999 1.00
Over 6000 0.90

Round the computed spacing to the nearest 10 feet (3 m).
Use Table 618-4 to determine the device type using the spacing factor.

TABLE 618-4
TRAFFIC CONTROL DEVICE BASED ON SPACING FACTOR
SPACING FACTOR DEVICE TYPE
400 feet (122 m) or greater Flexible guideposts or standard delineators
40 feet (12 m) to 390 feet (119 m) | Type 2 object marker
20 feet (6 m) to 30 feet (9 m) Type C steady burn warning lights on alternate panels
Less than 20 feet (6 m) Positive barrier, if 48 hours will lapse before filling

Space devices at the spacing factor. If the recoverable width (W) is less than 14 feet (4 m),
do not exceed spacing in feet (m) that is double the posted speed in miles per hour.
Do not space Type 2 object markers less than 40 feet (12 m).

618.03.9 Traffic Control for Paving and Milling Operations
Provide flaggers at paving and milling machines. Locate the flagger 100 feet to 150 feet
(30 m to 46 m) upstream from the machines.
Meet the following requirements for night paving operations:
A. Place a 48-inch x 48-inch (1,220 mm x 1,220 mm) "NIGHT PAVING AHEAD" warning
sign in advance of each warning sign series.
B. Assure all personnel working on or adjacent to traveled lanes are wearing reflectorized
vests or reflectorized exterior clothing. The reflectorized area must be at least 50 square
inches (32,260 square mm) of material visible from any direction.

618.03.10 Reserved
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618.03.11 Traffic Control for Seal Coat Operations

A.

Two-lane Two-way and Multiple-lane Two-way Roadways. Place "LOOSE GRAVEL"
(W8-7) signs, each with a 30-inch x 30-inch (760 mm x 760 mm) advisory speed plate "35
MPH" (W13-1), at the beginning of each work zone. Place the same sign combination for
each direction of travel at 2-mile (3.2 km) intervals within the work zone. Leave the signs
in place until all sweeping and pavement markings within the zone are completed.

Control traffic with pilot cars for up to 72 hours. The 72-hour period for each
completed section begins once the seal and cover has been placed and rolling is
complete. For this work, a section is defined as the area of seal coat completed in each
day of production.

Traffic control beyond 72 hours, unless ordered by the Project Manager, is at
Contractor expense.

Provide a roadway free of loose cover material. In curb and gutter sections, remove
and dispose of all loose cover material. Correct surface irregularities affecting the ride
guality at Contractors expense. Remove all loose cover material and place pavement
markings (centerline and edge lines) before terminating pilot car use. If pavement
markings are not placed within 72 hours of completion of the seal coat work, the
Department will have the work performed and deduct the costs from monies due the
Contractor.

Apply final pavement markings as specified elsewhere in the contract.

. Interstate Highways. Use lane closures and lane control devices for seal and cover

operations on Interstate highways. Do not use pilot cars unless approved by the Project
Manager.

Place "LOOSE GRAVEL" (W8-7) signs, each with a 30-inch x 30-inch (760 mm x 760
mm) advisory speed plate "45 MPH" (W13-1), at the beginning of each work zone. Sign
both sides of the roadway.

Remove all loose cover material and place pavement markings (centerline and edge
lines) within 72 hours of seal coat completion. If pavement markings are not placed within
72 hours of completion of the seal coat work, the Department will have the work
performed and deduct the costs from monies due the Contractor. Apply final pavement
markings as specified elsewhere in the contract.

Provide a roadway free of loose cover material. In curb and gutter sections, remove
and dispose of all loose cover material. Correct surface irregularities affecting the ride
quality at Contractor expense.

Traffic control beyond 72 hours, unless ordered by the Project Manager, is at
Contractor expense.

618.03.12 Traffic Control for Striping Operations
Provide the following traffic control for striping operations.

A.

Furnish a shadow vehicle to follow the pavement striping vehicle within 500 feet to 1,000
feet (152 m to 305 m).

B. Equip shadow vehicles with an arrow board facing rear-approaching traffic.
C.

On multiple-lane roadways, place the arrow board display in the sequential arrow mode
(lane shift).

. On two-lane two-way roadways, place the arrow board in a hazard warning mode not

displaying the lane-shift mode.

Furnish and operate a shadow truck equipped with a truck-mounted attenuator meeting
the National Cooperative Highway Research Council (NCHRP) 350 standards and the
appropriate test level. Use the truck to follow within 150 feet to 300 feet (45 m to 90 m) of
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pavement marking removal and application, placing and removing traffic cones that
protect the pavement markings. Include all costs associated with this work in the
respective bid item.

618.03.13 Traffic Control Device Location and Installation

Lay out the standard distances for traffic control devices to within an accuracy of plus or
minus 5 percent. The Project Manager may direct adjustments to the device locations to fit site
conditions.

Display all signs with the legend not more than 5 degrees (1 inch per foot) (25 mm per
305 mm) from the horizontal plane.

Display the signs at the required mounting height with the hinged signs closed or non-hinged
signs removed when not applicable.

Use only one type of reflective sheeting in each sequence or group of signs or devices.

Stabilize sign trailers to prevent movement by wind or passing vehicles.

Assure the G20-1 ("ROAD CONSTRUCTION NEXT (X) MILES) and G20-2 (END
CONSTRUCTION) signs do not conflict with other construction signing. Remove these signs
when directed.

Post-mount work zone traffic control devices to remain at the same location for more than
three consecutive days. Trailer-mounted W20-7a (flagger ahead) signs with generators are
excluded from this requirement.

Install work zone traffic control devices sequentially toward the work area beginning with the
device located farthest from the work area. Remove sequentially in the opposite direction.

Use arrow boards in the sequential or flashing-arrow mode to supplement channelizing
devices and standard signing when one or more lanes of a multiple-lane roadway are closed.

Do not use arrow boards in the sequential or flashing-arrow mode for lane closures or at flag
stations on two-lane two-way roadways.

Do not use flexible guide posts in place of the specified hazard identification devices for
shoulder drop-offs or other hazards adjacent to the travel lanes. Refer to Subsection 618.03.8.

Flexible reflectorized warning signs are acceptable for daylight hour use.

Do not use traffic cones for channelization devices.

Do not use steel barrels for work zone traffic control.

Ensure that construction zone and work zone speed limits signs comply with the desired
minimum speed limit values in Table 618-5. The Project Manager may direct adjustments to the
speed limits or device locations to fit the conditions.

Submit a written recommendation if the Contractor’s proposed limits differ from those in
Table 618-5. Give the locations and reasons for limits differing from those provided in Table
618-5. Reasons should be based upon the conditions of the roadway and the ability of traffic to
flow safely and uniformly through the construction zone or activity area. The Project Manager will
provide a written response to the recommendation, detailing the speed limit signs to be used.
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TABLE 618-5
TRAFFIC CONTROL SPEED LIMITS IN CONSTRUCTION ZONES
SPEED
LIMIT ACTIVITY DESCRIPTION
.. | Construction activities are 30 feet (9.2 m) beyond the edge of the traveled
Normal Limit . . .

way and construction vehicles are not crossing the traveled way.

65 mph Two way traffic on Interstates.

45 mph Two and four-Iang roadways with construction activity adjacen'F tp roadway
but not encroaching on the roadway surface (shoulders and driving lanes).

35 mph Seal and cover for two-lane two-way and multiple-lane two-way roadways.
Four-lane roadways with construction activity in one lane or two-lane

35 mph roadways with activity on the shoulders (only applies within construction
activity areas).

45 mph Seal and cover for Interstate.
Paved roadways with a short temporary detour over a gravel surface. This

35 mph speed limit only applies within detour areas. The design speed of the
detour geometrics should be at least 35 mph.

35 mph In advance of flagging stations.

25 mph Two or four-lane roadways in an urban area with construction activity in a
lane.

25 mph Survey crew activity when survey crew has to occupy a portion of the
traveled way.

35 mph Survey crew activity _requi_reg occupying a po_rti_on of the shoulder. This
speed limit only applies within the survey activity areas.

Normal Limit | Survey crew activities are not on the highway or parking shoulder.

618.03.14 Flagging Operations

Provide flaggers that are currently certified by the Montana flagger training program, the
ATSSA flagger program, or Idaho, Oregon, or Washington state flagger training programs.

Provide flaggers that are competent and equipped as required in the Department's booklet
"Flaggers Handbook" furnished by the Department.

Maintain constant radio contact between flaggers at each end of a work zone and pilot
vehicles when visual contact is not possible. Use two-way V.H.F. or U.H.F. FM radios, operable
in the terrain.

Place the W20-7a (flagger ahead) warning sign signals so they are visible 2,000 feet (610 m)
in advance of the sign. Place and operate the sign only when a flagger is at the flag station.

Use reflectorized flagger devices and garments for night work. Furnish lighting that makes
the flaggers clearly visible from 500 feet (153 m).

Provide a second flagger when more than 10 vehicles are stopped at a flag station 50
percent of the time to advise traffic of the delay. Place an additional W20-7a sign 500 feet to
1,000 feet (153 m to 305 m) ahead of the average end of the stopped vehicle line.

618.03.15 Pilot Car Operations

Use pilot cars as specified. Equip the cars with amber flashing lights, flags, and the G20-4
sign designated in Part VI of the MUTCD. Mount the sign in a conspicuous position on the
vehicle with the bottom sign edge at least 6 feet (1.8 m) above the ground.

Schedule and cycle pilot vehicles to depart each flag station at maximum 15-minute intervals.
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618.03.16 Water for Dust Control
Furnish, haul, and apply dust control of water using tank trucks equipped with spray systems
that uniformly distributes the water over the application area. Discontinue watering as directed.

618.04 METHOD OF MEASUREMENT

The estimated contract quantities for traffic control devices, temporary pavement markings,
flagging, and pilot car operation are an estimate only and may vary from the actual quantities
used or required in the contract. No additional compensation is considered or allowed due to
these quantity differences.

618.04.1 Traffic Control Devices

Traffic control devices are measured by the units of traffic control devices used and
accepted. A unit of traffic control device is the base value used for establishing the relative value
of each type of traffic control device. The relative value of each traffic control device in units is
shown in the "Traffic Control Rate Schedule" included in the contract.

Signs and devices must be in new or like-new condition to be measured for payment.

618.04.2 Reserved

618.04.3 Flagging

Flagging is measured by the hour for the actual number of approved flagging hours provided
on the project for each flagger used.

Travel time for flaggers to and from the project is not measured for payment.

618.04.4 Pilot Car Operation
Pilot car operation is measured by the hour for the approved number of hours of operation for
each properly equipped pilot car.

618.04.5 Water for Dust Control

Dust control water is measured by the 1000 gallon (1 KL) unit used and accepted.

Measurement will be by an approved meter, load counter or by manual count of the number
of loads of a known quantity applied on the roadway.

No measurement is made of water used other than for dust control for environmental
compliance and convenience for the traveling public.

618.04.6 Items Not Eligible for Separate Payment
The following items are not measured or paid for separately:
o Amber flashing or strobe lights on equipment, vehicles, and hauling units;
¢ Impact attenuators for median barrier openings;
e Permits and costs relating to project access;
e Construction, drainage, maintenance, removal, restoration and reseeding of areas
used for temporary roads, approaches, and crossovers;
e Radios for flaggers and pilot vehicles;
¢ lllumination of flag stations and work areas;
o Reflectorized safety equipment, garments, and headgear;
¢ Vehicle-mounted arrow boards on stripers and shadow vehicles;
e Replacing temporary pavement marking tabs and tape destroyed by traffic;
e Temporary pavement marking tabs used for seal coat operations;
e Costs to clean and maintain installed traffic control devices;
¢ Covering or removing non-applicable signs or signs not in use; and
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e Other miscellaneous materials and equipment required for proper traffic control that
are not included in the "Traffic Control Rate Schedule”.

618.05 BASIS OF PAYMENT

618.05.1 Traffic Control Devices
Payment for the completed and accepted quantities is made under the following:

Pay ltem Pay Unit
Traffic Control Devices Unit
Temporary Pavement Markings Mile (kilometer)

Traffic control devices are paid for at the contract unit price per unit of traffic control devices.
The units of each type of traffic control device paid for are calculated by multiplying the
measured quantity of each device by the value per each unit shown in the traffic control rate
schedule.

Traffic control devices are bid competitively. If the actual quantities required for traffic control
devices exceed the plan quantity on the project by more than 15 percent, the price paid per unit
for all quantities that exceed 115 percent of plan quantity will be the lesser of the contract unit
price or $0.80.

Payment for traffic control devices is made for each setup directed by the Project Manager.

The following devices are not eligible for payment:

1. Devices placed beyond 1,500 feet (458 meters) of the work termination point for that day.

2. Adjustments or moving of devices that were initially installed improperly.

3. Adjustments or moving of devices for the convenience of the Contractor.

Replacing properly installed traffic control devices destroyed by traffic is paid for at the
contract unit price per unit of traffic control devices.

Payment for barricades and drums includes the required ballast.

Payment for signs mounted on barricades is made only for the original mounting.

Payment for flashing arrow boards is made only for the actual hours of operation approved
by the Project Manager. Payment includes the cost of operating the trucks or trailers on which
the arrow boards are mounted.

Paint stripe removal is paid for at the contract unit price per unit of traffic control devices.

Store devices in approved staging areas with a maximum of one staging area per three-mile
segment of roadway. Detail the staging areas in the traffic control plan submitted for the Project
Manager’s approval. All devices not stored in the approved staging areas will be paid for at
category #2 payment amounts and all portable signs not stored in approved staging areas will be
paid for at 50 percent of the contract unit price.

Payment for traffic control devices will be made under one of the following two categories:

1. Category #1 - Standard Installation. The initial setup for the project or a new operation,
or the moving of a device, and the setup of the device requires it be loaded in a truck
(vehicle) or hitched to a truck (vehicle) for moving to a new location.

2. Category #2 - Adjustments. The manual moving of a device conducted by dragging,
carrying, etc. of the device required to move it to a new location of a traffic control
operation.

Payment for traffic control devices will be paid for at the rates listed in Table 618-6
according to the category and device type.
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TABLE 618-6
TRAFFIC CONTROL RATES BASED ON CATEGORY AND DEVICE TYPE
PAYMENT AMOUNT
CATEGORY # DEVICE PERCENT
1 Flexible Guide Post 100
1 Barrels 100
1 Portable Signs 100
1 Type 1l Barricades 100
1 Portable Vertical Panels 100
1 Other 100
2 Flexible Guide Posts 50
2 Barrels 50
2 Type lIl Barricades 25
2 Portable Vertical Panels 50
2 Other 50

Payment at the contract unit price is full compensation for all resources necessary to
complete the item of work under the contract.
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SECTION 619
SIGNS, DELINEATORS, AND GUIDEPOSTS

619.01 DESCRIPTION
This work is furnishing, fabricating, erecting, removing, and resetting signs, delineators, and
guideposts.

619.02 MATERIALS
Furnish materials meeting the Detailed Drawings and the following Subsection requirements:

Signing Material ..............cccccvie, 704.01
GUIAEPOSES ...ttt 704.03
DeliNEALOIS....ciiiiiiiiiiiee e Detailed Drawings

619.03 CONSTRUCTION REQUIREMENTS

619.03.1 Definitions

The following definitions apply to the signing work in the contract.

A. New. Signs designated "New" are to be furnished new and erected on new supports at
the specified locations.

B. Reuse. Signs designated "Reuse" are to be removed from the existing supports and
remounted on new supports at the specified locations.

C. Replace. Signs designated "Replace" are to be removed and replaced with the specified
new signs, including new supports, at the existing or specified new locations.

D. Replace Sign Face. Signs designated "Replace Sign Face" are to be removed from the
supports and replaced with the specified new signs using the existing supports.

E. Use As Is. Signs designated "Use As Is" are to be left in place.

F. Reset. Signs designated "Reset" are to be removed and reset at the specified locations
using the existing sign faces and supports.

G. Remove. Signs designated "Remove" are to be removed, including the sign or sign
assembly and sign supports.

619.03.2 Design Calculations and Shop Drawings

The Department will furnish the sign design calculations for the project at the pre-
construction conference. The furnished sign design calculations must include the calculations for
the specified guide signs, special design signs, and other signs shown in the Montana Sign and
Sign Materials book but not include those signs in the FHWA Standard Highway Signs Book.

Submit Contractor approved (stamped) shop drawings and welding procedures for sign
bridges, and overhead cantilever sign structures. Submit shop drawings on minimum size
11-inch x 17-inch sheets (A3 paper); welding procedures on 8 1/2-inch x 11-inch (A4 paper)
sheets.

The Department has 15 working days upon receipt of the drawings for drawing review.
Drawings returned to the Contractor for corrections or additional information must be re-
submitted within 15 working days of receipt.

After the structural steel shop drawings and welding procedures have been reviewed and
checked by the Department, all required corrections will be returned to the Contractor who must
make the corrections and re-submit ten copies of the corrected drawings and welding
procedures for final review and approval within 15 days. All final drawings must be stamped
"Approved" by the Department before fabrication begins.
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Submit shop drawings and current approved weld procedures for tubular sign posts and
structural steel sign posts.

The Department Inspector will compare the drawings and weld procedures to the posts
during post inspection at the point of fabrication. Submit weld procedures for approval every six
months or whenever they are changed or modified.

Submit shop drawings and welding procedures at one time in a complete package for the
Department's initial and subsequent reviews. Individual parts of the submittals will not be
accepted for review.

619.03.3 Fabrication and Erection

Fabricate the signs and sign legends before delivery to the project, except for signs too large
to transport in one piece to the project.

Fabricate all signs using the hole spacing specified in the FHWA Standard Highway Signs
Book or the Detailed Drawings.

The lengths of poles and steel posts shown in the contract are estimated lengths. The
Project Manager will furnish the required length of each pole and steel post prior to fabrication.

Locate and erect signs as specified or directed. The Project Manager may change sign
locations due to field conditions. Erect signs so the sign face is vertical and aligned as specified.
Sign supports must not project above the sign faces.

Submit two copies of the manufacturers installation instructions for all sign post breakaway
devices installed on the project to the Project Manager at least 15 calendar days prior to
installation.

After the sign is installed and adjustments are made, jam the threads of the mounting bolts or
use vandal resistant nuts for ground-mounted sign faces 25 square feet (2.3 square meters) and
smaller.

The specified foundation depth for timber poles is a minimum depth. Field cut the poles to
the correct length or bury the extra length to provide the specified mounting.

Excavate or bore foundation holes for sign supports at least 8 inches (205 mm) larger than
the largest diameter of post placed in each hole.

Backfill foundation holes for timber posts and poles as follows:

¢ Combine and thoroughly mix the material excavated from the foundation with portland
cement using a mix ratio of 10 parts excavated material to 1 part cement.

e Do not mix in the hole. Add water to make the soil-cement mixture.

e Place the sign post or pole in the hole without the sign attached.

o Backfill the hole with the soil-cement mixture in 8-inch (205 mm) maximum lifts.

e Compact each lift by hand tamping or using mechanical methods.

e Allow the foundation to cure for seven days before mounting the sign face to the
support.

Foundation holes for wooden sign supports may be backfilled with Class "F" portland cement
concrete using the specifications for backfilling foundations for steel sign posts as follows.

Backfill foundations for steel sign posts with Class "A" or "D" concrete finished flush with the
adjacent surface. Signs may be post mounted after the concrete has set seven days.

Weld metal joints and post breaks meeting Section 556 requirements.

619.03.4 Inspection

The completed signs will be inspected at the fabricator's plant and on the project before they
are installed. Defects including but not limited to cracks, tears, splits, crazing, gouges or curled
edges of the background sheeting or legend are cause for rejecting the sign. The installed signs
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will be inspected at night for nighttime reflectivity and readability. Adjust signs exhibiting specular
reflection, as directed.

619.03.5 Sheet Aluminum Overlay

Meet the contract requirements for sheet aluminum overlays.

Install the sign legend and other components plumb and level. Match the color, shade, and
type of existing reflective sheeting used as a background for partial overlays. Fully cover the
existing legend and symbols with partial overlay backgrounds. Match the size of the existing sign
with complete overlay backgrounds.

619.03.6 Replace, Reuse, and Reset Signs

Use new materials meeting Section 704 requirements for that required over and above those
materials salvaged from signs to be reset or reused.

Install breakaway devices on existing posts when specified.

Reset signhs meeting Subsection 619.03.3 requirements.

Repair or replace all Contractor sign damage resulting from dismantling, moving, and
resetting at Contractor expense.

With no exception, remount or reset within one hour all removed warning, regulatory signs
and route markers. Re-install guide signs within five hours and only during daylight hours. Re-
display warning, regulatory, and guide signs by dusk.

Remove foundation material left after removing the existing signs to at least 1 foot (305 mm)
below groundline. Fill resulting holes level with the adjacent ground.

Existing signs and supports specified for removal are the Contractor's property. Disassemble
and store signs specified to remain the Department's property at the designated location.

Erect the new sign and support before removing the existing sign being replaced. Do not
display conflicting signs together. Do not obscure existing signs when placing new signs.

Re-erect existing multiple support signs to be removed and reset using the original post
spacing.

619.03.7 Installation Date Tags and Route Markers
Install date tags and route identification tags on all highway signs before final acceptance.
Meet the contract requirements for design, color, and installation.

619.03.8 Delineators

Furnish and install new delineators at the locations specified and marked by the Project
Manager. Remove delineators conflicting with new construction as specified.

Removed delineators are the Contractor's property.

619.03.9 Guideposts
Install guideposts at the specified locations.

619.03.10 Acceptance

Signs and traffic guide devices are accepted for payment individually or in lots as completed
work once installed.

Delineator posts with reflectors are accepted in lots of 100 or more units.

Guide, directional, and warning signs with a surface area of up to 10 square feet (0.93
square meters) on one side are accepted in lots of 25 or more.

Signs with a surface area of up to 30 square feet (2.8 square meters) on one side are
accepted in lots of five or more.

Overhead structures and signs larger than 30 square feet (2.8 square meters) in sheeting
area are accepted individually.
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The Department will assume maintenance responsibility for signs and other traffic guide
devices once accepted and in place.

Repair or replace signs and devices, at Contractor expense, that are damaged or destroyed
by the Contractor's operations.

619.03.11 Permanent Barricade
Furnish and install permanent barricades as specified and shown in the Detailed Drawings.

619.04 METHOD OF MEASUREMENT

619.04.1 Aluminum and Plywood Signs
Aluminum sheet, aluminum sheet increment, and plywood signs are measured by the square
foot (square meter) to the nearest 0.1 square foot (0.1 square meter) of sign face.

619.04.2 Metal Posts

Metal posts are measured by the pound (kilogram). The pay weight is calculated by
multiplying the nominal weight per foot (meter) by the installed length of each post from the top
of the breakaway device up.

If there is no breakaway system bid item, include in the post weight the breakaway device,
fuse plate, and stub post including the embedment length.

Breakaway systems, bid as a separate item, are measured per each and include the
breakaway device, fuse plate, and stub post including the embedded length.

619.04.3 Treated Timber Poles and Posts

Treated timber poles and posts are measured by the foot (meter) in even 2-foot (610 mm)
increments. When the measurement falls between increments, the measured length for payment
is the next higher 2-foot (610 mm) increment.

619.04.4 Delineators and Reference Markers
Delineators and reference markers of each type specified are measured by the unit and
include the reflector, reference sign, mounting hardware, and post, complete in place.
Removal of the existing delineators and reference markers is not measured for payment.

619.04.5 Guideposts
Guideposts of each type specified are measured by the unit.

619.04.6 Reset Signs

Guide and reset signs - warning, regulatory, and route markers are measured by the unit for
each sign removed and reset in a new location.

Sign groups of two or more signs mounted on a single support or multiple supports are
measured as a single sign.

When there is not a bid item in the contract for reset sign, this work is incidental to other
items of the contract.

619.04.7 Remove Signs

Remove signs - guide and remove signs - warning, regulatory, and route markers are
measured by the unit for each sign removed including supports.

Sign groups of two or more signs mounted on a single support or multiple supports are
measured as a single sign.
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619.04.8 Replace Signs

New materials for signs designated "Replace" are measured under Subsections 619.04.1,
619.04.2, and 619.04.3.

Removal of existing signs designated "Replace" are measured under Subsection 619.04.7.

New materials for signs designated "Replace Sign Face" are measured under Subsection
619.04.1.

619.04.9 Reuse Signs

New material for supports for signs designated "Reuse" is measured under Subsections
619.04.2 and 619.04.3.

Removal of existing signs designated "Reuse” is measured under Subsection 619.04.7.

619.04.10 Sheet Aluminum Overlay

Sheet aluminum for signs designated "Sheet Aluminum Overlay" is measured by the square
foot (square meter) to the nearest 0.1 square foot (0.1 square meter) of sign face complete in
place.

619.04.11 Lump Sum Basis
When a signing system or portion thereof is specified in the contract on a lump sum basis,
the system is measured by the lump sum.

619.04.12 Permanent Barricade
Permanent barricade, as shown in the Detailed Drawings, is measured by the foot (meter) of
the barricade width and includes all materials for the barricade.

619.05 BASIS OF PAYMENT
Payment for the completed and accepted work is made under the following:

Pay Item Pay Unit

Aluminum and Plywood Signs Square Foot (square meter)
Metal Sign Post Pound (kilogram)
Breakaway System Each

Timber Sign Post Foot (meter)

Delineator and Reference Markers Each

Guideposts Each

Reset Signs Each

Remove Signs Each

Sheet Aluminum Overlay Square Foot (square meter)
Sign System Lump Sum

Permanent Barricade Foot (meter)

Payment at the contract unit price is full compensation for all resources necessary to
complete the item of work, including excavation and backfill, concrete foundation, miscellaneous
hardware, welding, date tag and route identification tags and installation under the contract.
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SECTION 620
PAVEMENT MARKING APPLICATION

620.01 DESCRIPTION

This work is the application of temporary, interim and final pavement markings.

Temporary pavement markings consist of the centerline markings for two-lane two-way
roadways; lane line markings for divided four-lane two-way Interstates, and centerlines and lane
lines for two-way undivided three or more lane urban roadways. Divided roadways are roadways
where the paved surface for each direction of travel is physically separated by an unpaved
section.

Interim pavement markings consist of all longitudinal pavement markings (centerlines, edge
lines (shoulder lines), lane lines, etc.) and words and symbols identical to the final pavement
marking configuration.

620.02 MATERIALS
Furnish materials meeting the following Subsection requirements:

Temporary Pavement Marking Tape .........cccccceeeenee 714.01
Preformed Plastic Pavement Marking Material......... 714.03
Temp and Interim Traffic Paint..........cccccevvvvvvveviennnee. 714.04
Epoxy Pavement Marking..........cccovveeeeeiiinniiiiinnneenn. 714.08
Reflective Glass Beads.............ccccvvvieeeeeiiiiiiiiiiieeeen. 714.05
Reflective Thermoplastic Pavement Markings.......... 714.06

Furnish hot inlaid hydrocarbon-based thermoplastic for all plastic pavement marking bid
items unless otherwise specified.

620.03 CONSTRUCTION REQUIREMENTS

620.03.1 General

Furnish a manufacturer’s material certification. Do not apply materials that do not meet the
contract requirements. The Project Manager may request a manufacturer’'s sample or take field
samples for testing. Furnish a material sample weighing at least 2 pounds (0.91 kg). Provide five
calendar days advance notice before striping work begins.

620.03.2 Layout of Pavement Markings

Be responsible for establishing all horizontal controls for line placement. The Project
Manager will check the layout of the final striping before placement begins.

Establish and maintain pavement marking control lines within 0.25 feet (75 mm) of the true
line.

Apply the centerline and shoulder lines within 0.30 feet (90 mm) of the true line. Ensure the
stripe does not deviate by more than 0.15 foot (50 mm) in 500 feet (152 m).

The Project Manager will select a random location for each mile to check accuracy of the
applied markings.

Remove and replace out of specification pavement markings as directed at Contractor
expense.

620.03.3 Temporary and Interim Pavement Markings
A. Materials. Furnish materials meeting Subsection 714.04 requirements.
B. Equipment. Use equipment manufactured to apply the material type. Ensure the
equipment prevents paint spray or bead loss outside the specified line width. Equip the
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pavement-marking machine with a flow meter and totalizer that measures paint quantities

in gallons (liters), to the nearest 0.1 gallon (0.1 L). Calibrate the flow meter before use on

the project and when directed. Locate the flow meter in the flow line to the spray nozzles.

Locate the totalizer where it can be easily read. Ensure the calibration adjustment is

accessible without meter removal or using a calibration adjustment device.

Marking material quantities will be verified by measuring equipment’s calibrated paint
tank(s) and the tank manufacturer's measuring device. The Project Manager will visually
witness tank stabs at the beginning and end of each work shift, any time additional paint
is added to the tank, at the beginning and end of each route/road segment on contracts
with multiple route/road segments, at the beginning and end of each certified paint lot,
and at other intervals as necessary. In the event that there is a difference between the
totalizer and tank stab measurements, the lesser quantity will be used for payment.

Submit calibration certificates from an independent agent for the paint tank. Re-certify
the tank at the beginning of each year before using the equipment on Department
contracts. The Project Manager may inspect the tank before each use and as determined
necessary.

Stop bars, crosswalks, and symbols may be applied with hand-operated equipment.

Terminate marking application when the equipment fails to apply the markings
meeting the contract requirements. Make equipment adjustments and resume striping.

C. Surface Preparation and Weather Limitation. Clean the surface to be painted meeting
the paint manufacturer’'s recommendations. Inform the Project Manager and modify,
when required, the surface preparation to ensure optimal bonding of the marking to the
surface and to provide the specified marking requirements.

Apply the material following the paint manufacturer's recommendations.

Apply pavement markings during daylight hours only. Obtain approval to apply
pavement markings any other time.

D. Application. Apply the markings to within + 1/4 inch (6 mm) of the specified width.

1. Temporary Pavement Markings. Apply a 10 mil £ 1 mil (0.254 mm % 0.025 mm)
thick wet film immediately followed by applying at least 6 Ibs/gallon (0.72 kg/L) of
glass beads to temporary pavement markings on all sections of newly constructed
pavement before opening to traffic. This includes detours, transitions, and all
pavement lifts open to traffic. Temporary pavement markings may be used for a
maximum 10 calendar days on pavements under traffic.

Remove, at Contractor expense, all temporary pavement markings that conflict
with interim or final pavement markings. Remove conflicting temporary stripe(s) the
same day the interim or final markings are applied.

2. Interim Pavement Markings. Apply a 16 mil + 1 mil (0.406 mm + 0.025 mm) thick
wet film immediately followed by applying at least 8 Ibs/gallon (0.96 kg/L) of glass
beads. Apply interim pavement markings no later than 10 calendar days after the
application of temporary pavement markings.

Stripe newly constructed pavements, including partially completed sections. Apply
the interim pavement markings matching the final pavement marking configurations
and locations. Interim pavement markings placed prior to chip seal may be offset as
approved by the Project Manager.

The Project Manager will suspend all remaining contract work if the interim
striping is not applied within the time specified above.
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620.03.4 Pavement Marking Tape

Furnish Materials meeting subsection 714.01. Follow the tape manufacturer's
recommendations for road surface preparation and installation. Install the tape meeting the
contract requirements.

620.03.5 Preformed Plastic Pavement Marking Materials

Apply pavement markings up to 8 inches (205 mm) wide in a single application to the
specified width. Apply pavement markings over 8 inches (205 mm) wide in 6-inch or 8-inch
(155 or 205 mm) multiple applications and minimum fractional 4-inch (100 mm) applications.

Apply the marking material at the thickness specified in the contract.

Cut and true the marking material edges.

Apply inlaid plastic pavement marking materials into the new asphalt pavement just before
final compaction and roll it flush with the roadway surface during the final plant mix compaction.

620.03.6 Epoxy Pavement Markings

A. Materials. Furnish Materials meeting Subsection 714.08 requirements.

B. Equipment. Ensure the epoxy application equipment accurately meters the two
components and produces and maintains the mixing head temperature, all meeting the
epoxy manufacturer’s specifications. Ensure the application equipment is acceptable to
the marking manufacturer.

Use equipment manufactured to apply the material type. Ensure the equipment
prevents paint spray or bead loss outside the specified line width. Equip the pavement-
marking machine with a flow meter and totalizer that measures paint quantities in gallons
(liters), to the nearest 0.1 gallon (0.1 L). Calibrate the flow meter before use on the
project and when directed. Locate the flow meter in the flow line to the spray nozzles.
Locate the totalizer where it can be easily read. Ensure the calibration adjustment is
accessible without meter removal or using a calibration adjustment device.

Marking material quantities will be verified by measuring equipment’s calibrated paint
tank(s) and the tank manufacturer’s measuring device. The Project Manager will visually
witness tank stabs at the beginning and end of each work shift, any time additional paint
is added to the tank, at the beginning and end of each route/road segment on contracts
with multiple route/road segments, at the beginning and end of each certified paint lot,
and at other intervals as necessary. In the event that there is a difference between the
totalizer and tank stab measurements, the lesser quantity will be used for payment.

Submit calibration certificates from an independent agent for the paint tank. Re-certify
the tank at the beginning of each year before using the equipment on Department
contracts. The Project Manager may inspect the tank before each use and as determined
necessary.

Stop bars, crosswalks, and symbols may be applied with hand-operated equipment.
Terminate marking application when the equipment fails to apply the markings
meeting the contract requirements. Make equipment adjustments and resume striping.

C. Surface Preparation and Weather Limitation.

1. General. Clean the surface to be painted meeting the paint manufacturer’s
recommendations. Inform the Project Manager and modify, when required, the
surface preparation to ensure optimal bonding of the marking to the surface and to
provide the specified marking requirements.

Apply pavement markings during daylight hours only. Obtain approval to apply
pavement markings any other time.
Grind all surfaces within 10 calendar days before applying the pavement marking.
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Grinding is surface abrasion 30 mils + 10 mils (0.762 mm * 0.254 mm) deep to
provide a roughened surface free of loose paint chips, loose seal aggregate and
surface debris. Removal depth is measured vertically, from the bottom of a three-foot
(0.92 meter) or longer straight edge placed on the roadway surface, to the ground
surface. Immediately stop grinding if the depth exceeds 40 mils (1.016 mm) and make
adjustments to meet the specified grind depth.

2. Concrete Surfaces. Prepare existing concrete surfaces meeting (1) above. Grind
concrete surfaces 20 mils £ 10 mils (0.508 mm + 0.254 mm) deep to provide a
roughened surface free of loose paint chips and surface debris. Do not grind and
apply pavement markings on concrete until 15 calendar days after new concrete has
been placed.

3. Removal Limits. Meet the following removal limits:

¢ Do not grind more than 1 inch wider (25 mm) than the existing stripe.

¢ Do not grind more than 4 inches (100 mm) from the beginning or end of the

stripe being removed.

4. Disposal. Collect and dispose of all removed material and new traffic marking
materials spilled during the work. Process, handle, transport, and dispose of the
materials meeting the current applicable solid waste laws and regulations.

D. Application.

1. Apply epoxy pavement markings a minimum of 30 calendar days, and a maximum of
45 calendar days, after seal coat operations through sweeping are completed. When
epoxy pavement markings are the only remaining item of work on the project, contract
time assessment will be suspended until either, beginning epoxy pavement marking
application, or 45 calendar days elapse after seal coat operations are completed.

2. Submit a copy of the manufacturer’s instructions for surface preparation and material
application.

Include in the instructions:

e Equipment Requirements

e Approved Work Methods and Procedures

e Material Application Range

e Ambient & Surface Temperature Requirements

e Weather Limitations

e Precautions

e All other requirements for successful application and material
performance.

Do not place materials before furnishing complete instructions to the Project
Manager.

Apply a 20-mil £ 2 mil (0.508 mm + 0.051 mm) thick wet film immediately followed
by applying at least 25 Ibs/gallon (3 kg/L) of glass beads to the epoxy.

Immediately terminate striping application if the applied stripe(s) are less then 18
mils thick. Grind all 18-mil and thinner striping meeting Subsection 620.03.6(C) and
replace the striping meeting the contract requirements at Contractor expense. Correct
all deficient striping before continuing with the remaining striping work. The Project
Manager will identify deficient stripe thickness by comparing the tank quantities
measured and used against the length, width, and application rate of the applied
stripe.
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Apply the epoxy pavement marking material when the pavement is dry and the
ambient temperature is 40 °F (4.4 °C) and rising or follow the manufactures surface
and temperature requirements, whichever is more restrictive.

Match the existing pavement marking configuration unless otherwise specified or
directed.

E. Marking Protection. Furnish all traffic control necessary to protect the new stripe until it

does not track. Include the traffic control costs in the contract unit price of the pavement
marking.

620.03.7 Thermoplastic Pavement Marking
A. General. The applicable requirements of Subsection 620.03.1 apply to placing

B.

thermoplastic marking material.
Material Acceptance. Furnish a copy of the manufacturer’s product specification data.

Do not place materials before furnishing complete specifications.

Do not apply materials not meeting the contract requirements.

The Project Manager may request a manufacturer's sample or take field samples at
the point of application for testing.

The Department may test samples for one or any combination of the specified
requirements.

Remove and replace material represented by failing samples at Contractor expense.
Manufacturer’s Instructions. Submit the manufacturer’s instructions for surface
preparation and material application.

Include the following:

e Equipment Requirements;

¢ Work Methods and Procedures;

e Material Application Temperature Range;

o Ambient and Surface Temperature Requirements;

o Weather limitations;

e Precautions; and

o All other requirements necessary for successful application and satisfactory
performance.

Do not place materials before furnishing complete instructions to the Project
Manager.

Surface and Temperature Requirements. Prepare the surface before application and
apply the marking material meeting the manufacturer’'s recommendations.

Meet the following unless otherwise recommended by the manufacturer:

1. Apply the material when ambient air and pavement surface temperature is at least

60 °F (16 °C).

2. Ensure the pavement surface, including grooved pavement for inlay applications, is
dry during application.

The Inspector will perform a visual sight and touch inspection to ensure the surface is
free of moisture. If a question exists concerning the pavement dryness, the following test
may be performed. Tape a piece of aluminum foil, roofing paper, or clear plastic wrap to
the pavement surface. Wait approximately 15 minutes. Do not apply markings if moisture
appears beneath the material.

Temperature Monitoring and Heating Equipment. Equip melting and application
equipment for marking material with permanently attached, easily read thermometers that
provide a true, continuous, representative temperature of the material.

Use a heating kettle that provides indirect heat to melt the marking material.
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Ensure the pre-melting kettles have rotating agitators that stir the marking material

during heating.

F. Surface Preparation. Follow the manufacturer’s surface preparation instructions.

G. Primer/Sealer. Follow the pavement marking manufacturer's recommendations for
primer/sealer application. If no recommendations are made, apply a thin, uniform coat of
SS-1 or CSS-1 on the pavement surface and grooved areas before applying the
pavement marking. Insure the emulsion has broken before application of the pavement

markings.

H. Application. Apply thermoplastic pavement markings a minimum of 30 calendar days,
and a maximum of 45 calendar days, after seal coat operations through sweeping are
completed. When thermoplastic pavement markings are the only remaining item of work
on the project, contract time assessment will be suspended until either, beginning
thermoplastic pavement marking application, or 45 calendar days elapse after seal coat

operations are completed.

TABLE 620-1

THICKNESS OF INLAID THERMOPLASTIC MARKINGS
THICKNESS

400 Mils (10 mm)

275 Mils (7 mm)

Words and Symbols

Median Borders

Crosswalks

Continuous Centerline

Stop Bars

Dashed Centerline

8” White Lane Lines

Dashed Lane Lines

Dotted or Skip Lines Shoulder Lines

Produce thermoplastic markings having straight and uniform edges that adhere to the

pavement.

Finish the extruded lines, including words and symbols at least 1/4 inch (6 mm) wider
than the groove widths at each edge and within the ranges shown in Table 620-2.

TABLE 620-2

ALLOWABLE MARKING WIDTH/GROOVE WIDTH
TOLERANCE RANGES

SPECIFIED WIDTH
inches (mm)

GROOVE WIDTH
inches (mm)

FINISHED MARKING WIDTH*
inches (mm)

4 (100) 3 1/2-4 (90-100) 4-4 1/2 (100-115)
8 (205) 7 1/2-8 (190-205) 8-8 1/2 (205-215)
24 (610) 23 1/2-24 (600-610) 24-25 1/2 (610-650)
Notes:

1. Ensure the finished marking does not exceed 1/4-inch (6 mm) wider than the
finished width.

Match the FHWA manual “Standard Alphabets For Highway Signs and Pavement
Markings” for words and symbols. Produce the markings within 1/4 inch (6 mm) per 4

inches (100 mm) of width.

Use templates to extrude words and symbols that are larger than the grooves and
meet the tolerance ranges in Table 620-2 to provide the required edge sealing.

Clean the grooves before placing the thermoplastic material. Meet the surface
requirements in Subsection 620.03.5(D).
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Apply thermoplastic material in grooves within 24 hours of grooving.
Keep traffic out the grooves and re-clean them as necessary before applying the
thermoplastic material.
I. Glass Bead Application. Apply glass beads by drop-on methods immediately after the
thermoplastic material application meeting Subsection 620.03.5(H) requirements.
Apply glass beads using at least 6 pounds per 100 square feet (0.30 kg per square
meter) of thermoplastic material. The Project Manager may increase the glass bead
application rate.
J. Marking Protection. Protect the thermoplastic pavement markings from traffic until it has
set as specified in Article 4.3.2 of AASHTO M 249.
K. Markings - Dimensional Tolerances. Finish the markings to the specified minimum
cross sectional hardened thickness.
Trim lines, words, and symbols to produce sharp, neat lines on all sides and ends.
Meet a linear tolerance of plus or minus 6 inches (155 mm) over each cycle on
specified broken-line patterns.
Meet Table 620-2 tolerances for finished line widths.
L. Joints. Meet the following requirements for joints in the finished extruded thermoplastic

markings:
1. Extrude transverse markings full width with a maximum of one transverse joint per
length of line.

2. Apply words and symbols free of joints within each symbol, letter, or numeral. Letters
made with one or more straight legs (A, L, N, T, etc.) and combination arrows
(through and right or through and left, etc.) may be applied with one pass per leg.
Combination arrows may be applied with one pass for each arrowhead of the
marking.

3. Extrude 4-inch and 8-inch (100 mm and 205 mm) longitudinal lines full width in one
pass with no transverse joints. Transverse joints are acceptable only for lines
exceeding 100 feet (30.5 m) in length and lines shorter than 100 feet (30.5 m) that
require a change of direction in the application equipments path.

4. Extrude lines 24 inches (610 mm) wide full width in one pass with a maximum of one
transverse joint per length of line.

Finish joints to form neat lines without gaps or unevenness and that are moisture
proof.

M. Patching and Repairing. Use material from the same batch of thermoplastic material
used in the original work. The patching or repair may be performed mechanically or
manually. Re-apply the beads as specified. Meet all specified dimensional tolerances and
match the original lines.

N. Cleaning and Trimming of Markings. Remove irregularities in finished markings without
chipping, cracking, or other damage to the markings or causing delaminations or
separations between the pavement and marking material. Follow the manufacture’s
recommendations for marking cleaning and trimming. Do not damage the pavement or
thermoplastic material.

620.03.8 Pavement Marking on Concrete Curbs

Clean the concrete surfaces meeting the paint manufacturer’s recommendations. Do not
apply pavement markings on concrete until 15 calendar days after the concrete has been placed.

Paint the tops and traffic sides of curbs at restricted parking locations as specified.

Apply yellow pavement markings to the tops and traffic sides of all island curbs, median
curbs, and other similar curbs.
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For estimating purposes, 100 feet (30.5 m) of curbing equals approximately 115 square feet
(10.7 square meters) of curb surface to be painted.

620.03.9 Marking Protection
Protect markings until dry. Correct smeared or damaged markings at Contractor expense.

620.03.10 Pavement Marking Removal
Remove existing temporary and final pavement markings using any of the following:
e Sand blasting with air or water;
e High-pressure water;
e Steam or super-heated water; or
e Mechanically grinding, sanding, scraping, brushing.

Submit the method or methods to be used. The Contractor may submit written proposals for
other removal methods. An approved method may be subsequently disapproved if it damages
the marking surface or inadequately removes existing markings.

Remove sand or other material on the surface left by the removal as the work progresses.

Satisfactorily repair surfaces damaged by marking removal at Contractor expense.

620.04 METHOD OF MEASUREMENT

620.04.1 Temporary and Interim Pavement Marking Quantities

Temporary pavement markings are measured by the mile (kilometer) to the nearest 0.1 mile
(0.1 kilometer).

Interim pavement markings are measured by the gallon (liter) to the nearest whole gallon
(liter).

Only those pavement markings represented by a Manufacturer's Material Certification at the
time of application, and actually used and witnessed on the project are eligible for payment.

620.04.2 Epoxy Pavement Markings
Epoxy pavement markings are measured by the gallon (liter) to the nearest whole gallon
(liter). Only those pavement markings represented by a Manufacturer's Material Certification at
the time of application, and actually used and witnessed on the project are eligible for payment.
Should the actual quantity measured by the Project Manager using tank stabs or totalizer
exceed the gquantity calculated using an application rate of 22 mils times the width and length of
line applied, the lesser quantity will be paid for.

620.04.3 Preformed Plastic and Thermoplastic Pavement Markings

Preformed plastic and thermoplastic pavement striping are measured by the foot (meter) to
the nearest 0.1 foot (0.1 meter).

Words and symbols are measured by the square foot (square meter) to the nearest 0.3
square feet (0.1 square meter).

620.04.4 Painted Pavement Markings and Curbs

Painted pavement striping, words and symbols, stop bars, crosswalks, hash marks, and
other striping not applied by a striping truck are measured by the gallon (liter) to the nearest
whole gallon (liter). Painting curb is measured by the gallon (liter) to the nearest whole gallon
(liter).

Quantity measurements are based on flow meter/totalizer readings taken before and after
each run or if a calibrated tank is used, tank measurements are taken before and after each run.
Computerized quantity print outs will be compared against tank stabs.

364



2006 EDITION PAVEMENT MARKING APPLICATION - 620

The amount of paint measured for payment is the difference between the start up readings
and the end readings. All readings that measure paint for payment will be taken by the Project
Manager. Provide all necessary assistance to make the readings including sufficient notice
before the paint work begins.

620.04.5 Removal of Pavement Markings

Pavement striping removal is measured by the foot (meter) based on a 4-inch (100 mm)
width, measured to the nearest whole foot (0.1 meter) for the actual quantity of striping removed.
Lines wider and narrower than 4 inches (100 mm) are converted to the equivalent linear feet
(meter) of 4-inch (100 mm) wide line.

Removal of words and symbols is measured by the square foot (square meter) to the nearest
whole square foot (0.1 meter) and converted to the equivalent linear feet (meter) of 4-inch
(100 mm) wide line.

620.04.6 Line Control
Establishing line control for pavement markings is not measured for payment.

620.05 BASIS OF PAYMENT
Payment for the completed and accepted quantities is made under the following:

Pay Item Pay Unit
Preformed Plastic/ Thermoplastic
Pavement Striping Foot (meter)

Preformed Plastic/Thermoplastic Markings Square Foot (square meter)
Truck-applied Painted Pavement Markings Gallon (liter)
Words, Symbols, Stop Bars, Hash Marks  Gallon (liter)

Painted Curb Markings Gallon (liter)

Temporary Pavement Markings Mile (kilometer)

Interim Pavement Markings Gallon (liter)

Remove Pavement Markings Foot (meter) or Square Foot (square meter)

Line control is not paid for separately, but is included in the cost of the pavement markings.

Make a written request to the Project Manager to adjust the contract unit price of temporary
and interim pavement markings when seasonal factors warrant a change in the material type
from the original bid material. Furnish invoice prices that the bid was based on and invoice prices
for the material furnished and applied.

Interim stripe applied over temporary stripe is measured and paid for as interim stripe.

Payment at the contract unit price is full compensation for all resources necessary to
complete the item of work under the contract.
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SECTION 621

REMOVE, RESET, AND
ADJUST FACILITIES

621.01 DESCRIPTION
This work is removing, resetting, or adjusting facilities and items as specified.

621.02 MATERIALS

Use the materials specified in the contact. Materials not specified and used in the work must
be equal and comparable to those found in the existing work.

Obtain the Project Manager's approval before using material substitutions.

621.03 CONSTRUCTION REQUIREMENTS

Be responsible for the condition and care of each facility from the time removal starts until
resetting is completed.

Do not damage facilities when removing and resetting.

Lower or raise existing manholes, catch basins, inlets, water valve boxes, gas and water
shut-offs, and similar structures to grade as specified or directed. Make adjustments without
damaging adjacent structures.

Construct masonry tops for manholes to the specified line and grade before placing the ring
and cover.

Restore existing facilities to a structurally solid condition as specified.

Make height adjustments to water valve boxes without using an extension if possible.

Adjust manholes, catch basins, inlets, water valve boxes, and other similar structures to
temporary grade before placing base course material. Make final adjustment of structures to
match the grade of the new pavement. Replace and set to grade cast iron rings and covers once
the pavement is placed.

Backfill around structures meeting Section 604 requirements.

Backfill holes left by removed facilities.

Reusable materials from removed structures or facilities may be used to rebuild the work.
Stockpile all removed material not reused as specified. The material is the facility owner's

property.
621.04 METHOD OF MEASUREMENT
Remove, reset, and adjust facilities is measured by the unit.

621.05 BASIS OF PAYMENT
The item description for Remove and Reset is abbreviated to Reset.
Payment for the completed and accepted quantities is made under the following:

Pay ltem Pay Unit
Reset Facilities Each

Payment at the contract unit price is full compensation for all resources necessary to
complete the item of work under the contract.
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SECTION 622
GEOTEXTILES

622.01 DESCRIPTION
This work is furnishing and installing geotextiles.

622.02 MATERIALS
Furnish materials meeting the following Subsection requirements:

Separation Geotextile .........cccccvvvvviviiiiiiiieiieeieeeeeee, 716.1 and 716.2
Stabilization Geotextile ..........cccccvvvvvvvevviiiiieiiieeeiee, 716.1 and 716.3
Subsurface Drainage Geotextile Filter...................... 716.1 and 716.4
Permanent Erosion Control Geotextile ..................... 716.1 and 716.5
Temporary Silt Fence Geotextile ..........cccccvvvevvveeeeee. 716.6

622.02.1 Classification

A geotextile is defined as any permeable polymeric textile used with foundation, soil, rock,
earth, or any other geotechnical engineering related material, as an integral part of a civil
engineering project, structure, or system.

A. Separation/Stabilization Geotextile. Use to prevent mixing of a subgrade soil and an
aggregate cover material.

1. Separation Geotextile. Use separation geotextile for unsaturated firm subgrade
conditions.

2. Stabilization Geotextile. Use stabilization geotextile for soft, wet, saturated
subgrade conditions.

B. Subsurface Drainage Geotextile Filter. Use against soil to allow long-term passage of
water into a subsurface drain system while retaining the in situ soil.

C. Permanent Erosion Control Geotextile. Use as a filter between energy absorbing
armor systems (riprap) and the in situ soil to prevent soil erosion and hydraulic uplift
pressures.

D. Silt Fence. Use between the edge of construction disturbance and a water resource, and
at a critical resource or right-of-way line that is adjacent to construction activity. Use silt
fence to assist in sediment control by retaining some of the eroded soil particles and
slowing the runoff velocity to allow particle settling.

622.02.2 Source Approval

Submit the following information regarding each geotextile proposed for use:

Manufacturer's name and current address;
Full product name/number;

Geosynthetic material and structure; and
Proposed geotextile use(s).

Submit a sample to the Project Manager for evaluation. Product acceptance is determined by
comparing the average test results of all specimens within a given sample to the Minimum
Average Roll Values (MARV) listed in Section 716.

Install geotextiles only after the material has been tested and accepted. Replace all
geotextiles installed prior to acceptance that do not meet specifications at Contractor’'s expense.
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622.02.3 Sampling

Cut a sample from the geotextile roll with the minimum dimensions of 4 feet (1.2 m) by the
full width of the roll beyond the first wrap. After the sample and the required information have
been submitted to the Project Manager, allow 30 calendar days for evaluation.

622.02.4 Identification, Shipment and Storage

Conform to ASTM D 4873, Standard Guide for Identification, Storage, and Handling of
Geotextiles. Clearly label each roll of geotextile shipped to the project with the name and
address of the manufacturer, full product name/number, quantity, and roll number. Submit a
manufacturer’s certificate of compliance signed by an authorized manufacturer’s official. The
certificate must attest that the geotextile meets all the Minimum Average Roll Value (MARV)
requirements specified in Section 716 as evaluated under the manufacturer’s quality control
program.

The Project Manager will reject materials that are mislabeled or misrepresented.

Wrap each roll with a material that protects the geotextile, including ends of the roll, from
damage due to shipment, water, sunlight, and contaminants. Maintain the protective wrapping
during periods of shipment and storage.

Do not damage the geotextile or wrapping when unloading or transferring from one location
to another. Do not drag the rolls.

During storage, elevate geotextile rolls off the ground and adequately cover to protect them
from the following:

e Site construction damage;

e Precipitation;

o Ultraviolet radiation including sunlight;

o Chemicals that are strong acids or strong bases;

e Flames including welding sparks, temperatures in excess of 140 °F (60 °C); and

e Mud, dirt, dust, debris and any other environmental condition that may damage the
physical property values of the geotextile.

622.03 CONSTRUCTION REQUIREMENTS

622.03.1 General

Prepare the surface on which the geotextile is to be placed so that no damage occurs to the
geotextile. Do not drive construction equipment on the geotextile. Dispose of material with
defects, rips, holes, flaws, deterioration, or other damage. Do not use defective material in the
work.

If sewn seams are used for seaming the geotextile, use thread that consists of high strength
polypropylene or polyester. Do not use nylon thread. For erosion control applications, use thread
that is resistant to ultraviolet radiation. Use thread that is of contrasting color to that of the
geotextile itself.

For seams that are sewn in the field, provide at least a 10-foot (3 meter) length of sewn seam
for sampling by the Project Manager before the geotextile is installed. For seams that are sewn
in the factory, provide samples as directed and witnessed by the Project Manager at random
from any roll of geotextile that is used on the project.

For seams that are field sewn, use the same equipment and procedures for both the
sampling and production seams. If seams are to be sewn in both the machine and cross-
machine direction, provide samples of seams from both directions.

Submit the seam assembly description along with the sample of the seam. Include in the
description the seam type, stitch type, sewing thread, and stitch density.
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622.03.2 Separation/Stabilization Geotextile

Prepare the installation site by clearing, grubbing, and excavating or filling the area to the
design grade. This includes removal of topsoil or vegetation. The Project Manager will identify
soft spots and unsuitable areas during site preparation. Excavate these areas and backfill with
approved granular material and compact as specified. Grade the area to be covered by the
geotextile to a smooth, uniform condition, free from ruts, potholes, and protruding objects such
as rocks or sticks.

Spread the geotextile immediately ahead of the covering operation. Lay the geotextile
smooth without wrinkles or folds on the prepared subgrade in the direction of construction traffic.
Remove wrinkles and folds by pulling the geotextile taut as required. Use soil piles or the
manufacturer’'s recommended method (as approved by the Project Manager) to hold the
geotextile in place until the specified cover material is placed. Overlap, sew or join adjacent
geotextile rolls and roll ends as shown on the plans or as directed by the Project Manager.
Overlap in the direction shown on the plans. Overlap in accordance with the requirements of
Table 622-1, or as specified on the plans or in the special provisions.

TABLE 622-1
OVERLAP REQUIREMENTS

UNDRAINED SHEAR STRENGTH OF
SUBGRADE MINIMUM OVERLAP
> 2,000 psf (> 95 kPa) 1 foot (0.3 m)
500-2,000 psf (25-95 kPa) 3 feet (0.9 m) or Sewn
< 500 psf (< 25 kPa) Sewn
All roll ends 3 feet (0.9 m) or Sewn

On curves, cut or fold the geotextile to conform to the curve. Fold or overlap in the direction
of construction and hold in place using pins, staples, or piles or fill or rock.

Do not cover the geotextile until inspected for damage by the Project Manager. Repair or
replace all damaged geotextile at Contractor’s expense. Make repairs following the
manufacturer’'s recommendation or use a patch of the same material placed over the damaged
area, overlapped at least 3 feet (0.9 m) from the edge of any part of the damage. Sewing repairs
are an acceptable alternative.

Place fill over the geotextile by dumping onto previously placed material and pushing the
material into place. Do not operate any construction equipment directly on the geotextile under
any circumstances. Place the fill material in uniform layers so that there is the minimum specified
lift thickness between the geotextile and equipment tires or tracks at all times. The minimum
thickness of the first lift is 8 inches (200 mm). Do not allow construction equipment to turn on the
first lift of material above the geotextile. Do not blade the first lift placed over the geotextile. If the
subgrade is very soft with an undrained shear strength less than 500 psf (25 kPa) minimize pile
heights to less than 3 feet (0.9 m) and spread piles as soon as possible after dumping to
minimize the potential for localized subgrade failure due to overloading of the subgrade.

Do not use sheepsfoot or studded compaction equipment on the first lift placed over the
geotextile. Stop vibrator on compaction equipment if pumping occurs. Do not operate any
construction equipment that results in rutting in excess of 3 inches (75 mm) on the first lift. If
rutting exceeds 3 inches (75 mm), decrease the construction equipment size and/or weight or
increase the lift thickness. Use only rubber-tired rollers for compaction if any foundation failures
occur when placing subsequent lifts. Compact all lifts to the moisture and density requirements
for earth embankment specified in Subsection 203.03.3. Do not blade material down to remove
ruts. Fill any ruts or depressions with additional material and compact to the specified density.
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622.03.3 Subsurface Drainage Geotextile Filter

Excavate trench in accordance with the project plans. Do not allow large voids to occur in the
sides and bottom of the trench. Grade the surface to be smooth and free of debris.

Place the geotextile loosely with no wrinkles or folds, and with no void space between the
geotextile and the ground surface. Press the geotextile into the corners of the trench. Overlap
successive sheets of geotextiles a minimum of 1 foot (0.3 m), with the upstream sheet
overlapping the downstream sheet.

Place a sufficient width of geotextile to entirely cover the perimeter of the trench and allow for
the required overlap. In trenches equal to or greater than 1-foot (0.3 m) width, after placing the
drainage aggregate, fold the geotextile over the top of the backfill material in a manner to
produce a minimum overlap of 1 foot (0.3 m). In trenches less than 1 foot (0.3 m) wide, but
greater than 4 inches (0.1 m) wide, overlap the geotextile the entire width of the trench. Where
the trench is less than 4 inches (100 mm) wide, sew or otherwise bond the geotextile in
accordance with the manufacturer’'s recommendations, as approved by the Project Manager. All
seams will be subject to the approval of the Project Manager.

If the geotextile is damaged during installation or aggregate placement, place a geotextile
patch over the damaged area extending beyond the perimeter of the damaged area a distance of
1 foot (300 mm) or the specified seam overlap, whichever is greater.

Place the drainage aggregate immediately following geotextile placement. Cover the
geotextile with a minimum of 12 inches (300 mm) of loosely placed aggregate prior to
compaction. If a perforated collector pipe is to be installed in the trench, place a minimum of a 6
inch (150 mm) bedding layer of drainage aggregate below the pipe, with the remainder of the
aggregate placed to the minimum required construction depth.

Compact all placed aggregate to a minimum of 95 percent of the maximum standard Proctor
density determined in accordance with MT-210.

622.03.4 Permanent Erosion Control Geotextile

Place the geotextile on a smooth graded surface approved by the Project Manager. Place
the geotextile loosely and anchor it in place with sand bags, soil piles, or steel pins. Place the
geotextile in such a manner that placement of the riprap does not stretch or tear the geotextile.
Place the riprap from the bottom of the slope up to the top of the slope. After placement of the
riprap, key the geotextile at least 18 inches (450 mm) into the ground at the top of the
embankment. Do not key the geotextile in until all of the riprap has been placed on the slope.
Secure the geotextile at the toe by lapping the material back and securing with riprap.

Limit atmospheric exposure to a maximum of 14 days following lay down to minimize
damage potential.

Place the geotextile with the machine direction parallel to the direction of water flow, which is
normally parallel to the slope (downslope) for erosion control runoff and wave action, and parallel
to the stream or channel in the case of streambank and channel protection. Join adjacent
geotextile sheets by either sewing or overlapping. Overlap seams of roll ends a minimum of 1
foot (300 mm) except where placed under water or on slopes 3:1 or steeper. Overlap seams of
roll ends placed under water or on slopes 3:1 or steeper a minimum of 3 feet (900 mm). Overlap
adjacent rolls a minimum of 1 foot (300 mm) in all instances. For slopes flatter than 3:1, use pins
or staples to hold the overlap in place during placement of riprap. Pin the geotextile loosely so it
can easily conform to the ground surface and give when riprap is placed. Do not use pins at
overlaps for slopes 3:1 or steeper.

Overlap successive sheets of the geotextile upstream over downstream, and/or upslope over
downslope. In cases where wave action or multidirectional flow is anticipated, sew all seams
perpendicular to the direction of flow.
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Avoid damaging the geotextile as a result of the installation process. If the geotextile is
damaged during installation, place a patch over the damaged area extending a minimum of 3
feet (900 mm) beyond the perimeter of the damaged area.

Begin riprap placement at the toe and proceed up the slope. Avoid stretching and
subsequent tearing of the geotextile. Do not drop riprap and heave stone from a height of more
than 1 foot (300 mm). Do not allow stones weighing more than 200 Ibs (90 kg) to roll down the
slope.

Do not drop slope protection and smaller sizes of stone material from a height exceeding 3
feet (900 mm), unless the Project Manager approves the procedure following a demonstration
showing the geotextiles are not damaged by the procedure.

In underwater applications, key the geotextile in at the bottom of the slope. Develop and
demonstrate to the Project Manager a method of underwater placement to secure the geotextile
in place without damaging the geotextile. Place the geotextile and the backfill material in the
same day. Backfill all void spaces in the riprap with smaller stone to ensure full coverage of the
geotextile.

After placement of the riprap, no grading of the slope is allowed if it results in movement of
the riprap directly above the geotextile.

Replace any geotextile damaged during backfill placement as directed by the Project
Manager at the Contractor’'s expense.

622.03.5 Silt Fence

Install silt fence in accordance with this specification and with the Detailed Drawings. The
maximum cut or fill slope for a silt fence is 2:1 (horizontal: vertical). For cut or fill slopes steeper
than 2:1, use alternative methods of soil stabilization Best Management Practices (BMPs).

Use fence posts having a minimum length of 48 inches (1220 mm). Drive fence posts a
minimum of 18 inches (450 mm) into the ground. Use fence posts having a sufficient strength to
resist damage during installation and to support the applied loads due to material build up behind
the silt fence.

There are two types of silt fence installations:

1. Unstabilized. Silt fence supported with either wood or metal fence posts.

2. Stabilized. Silt fence supported with metal posts and with woven wire backing.

For stabilized silt fence, use woven wire having a maximum of 6-inch (150 mm) mesh
spacing and a minimum of 14.5 gauge wire.

Excavate a trench at least 6 inches (150 mm) wide by 6 inches (150 mm) deep at the base of
the silt fence. The vertical entrenchment component consists of burying the silt fence a minimum
of 6 inches (150 mm) below the ground surface. Vertical and horizontal entrenchment of the silt
fence consists of placing the silt fence in a “J” configuration in the trench extending a minimum of
6 inches (150 mm) below the ground surface and a minimum of 6 inches (150 mm) horizontally
along the bottom of the trench. The initial silt fence installation requires only the vertical
entrenchment component unless the Project Manager determines both vertical and horizontal
entrenchment components are necessary. If the fence requires replacement due to failure from
pullout or undercutting, the subsequent entrenchment must include both vertical and horizontal
entrenchment components in a “J” configuration. Backfill the trench with the excavated material
and compact.

Splice the geotextile with a sewn seam or overlap two sections of fence in accordance with
the detailed drawings.

Place the posts at a minimum spacing of 4 feet (1.2 m) and at a maximum spacing of 8 feet
(2.4 m). Securely fasten the silt fence geotextile to the upslope side of the fence post.
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Place silt fence continuous and transverse to the flow. Follow the contours of the site as
closely as possible. Place the fence so that water cannot run off and around the end of the
fence.

Inspect all temporary silt fences immediately after each rainfall and at least daily during
prolonged rainfall. Immediately correct any deficiencies at the Contractor’s expense.

Make a daily review of the location of silt fences in areas where construction activities have
altered the natural contour and drainage runoff to ensure that the silt fences are properly located
for effectiveness. Where deficiencies exist as determined by the Project Manager, install
additional silt fence as directed by the Project Manager.

Repair or replace damaged silt fence promptly.

Remove sediment from behind the silt fence when it occurs to one-third the original height.

Leave the silt fence in place until the Project Manager directs to remove it. Either grade and
seed, or remove the sediment deposits prior to removal of the fence.

622.04. METHOD OF MEASUREMENT

Geotextiles are measured by the square yard (square meter) as staked by the Project
Manager, except silt fence, which is measured by the yard (meter) of fence. Measurement
excludes laps, seams, and joints.

622.05. BASIS OF PAYMENT
Payment for the completed and accepted quantities is made under the following:

Pay ltem Pay Unit

Geotextile, Separation/Stabilization Square Yard (square meter)
Geotextile Filter, Subsurface Drainage Square Yard (square meter)
Geotextile, Erosion Control Square Yard (square meter)
Geotextile, Silt Fence Yard (meter)

Payment at the contract unit price is full compensation for all resources necessary to
complete the item of work under the contract.
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SECTION 623
MAILBOXES

623.01 DESCRIPTION
This work is the furnishing and installation of mailboxes and crash-worthy supports at the
specified locations or as directed.

623.02 MATERIALS

Furnish Rubbermaid™ rubberized mailboxes, measuring at least 6 1/2 inches wide x 7 1/2
inches high x 18 1/2 inches long (165 mm x 190 mm x 470 mm), not exceeding 13 pounds
(5.9 kg) in weight that meet the Postal Service requirements.

Furnish a crashworthy mailbox support as shown in the Detailed Drawings, a mailbox
support identified in the current edition of the AASHTO Guide for Erecting Mailboxes on
Highways, or other commercially manufactured crash tested mailbox support.

623.03 CONSTRUCTION REQUIREMENTS
Install the mailbox and support meeting the contract requirements.

623.04 METHOD OF MEASUREMENT
The mailbox and its support are measured as a unit.

623.05 BASIS OF PAYMENT
Payment for the completed and accepted quantities is made under the following:

Pay ltem Pay Unit
Mailbox Each

Payment at the contract unit price is full compensation for all resources necessary to
complete the item of work under the contract.
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